INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 521 -1
TABULATION OF BIDS
ENGINEER'S ESTIMATE: $ 3,520,148.45 ROUTE 42
CALL ORDER 521 CONTRACT 1ID B -25861-B COUNTIES OWEN
LETTING DATE 07/19/06 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
CONTRACT TIME 11/20/07 COMPLETION DATE
CONTRACT DESCRIPTION PROJECT (S)
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1618530 AMERICAN CONTRACTING & SERVICES $ 3,325,348.85 100.0000%
2 35-1385672 FORCE CONSTRUCTION CO. INC. $ 3,469,843.21 104.3452%
| ( 1 ) 35-1618530 | ( 2 ) 35-1385672 | (
|AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO. INC. |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— L A
SECTION 0001 BRIDGE DECK OVERLAY
| | |
0001 105-06845 LUMP | 15000.00000 15000.00]| 11088.00000 11088.00]|
CONSTRUCTION ENGINEERING | |
0002 105-06899 1.000 EACH | 300.00000 300.00] 1120.00000 1120.00]
RADIO | | |
0003 105-07039 18.000 MOS | 1800.00000 32400.00] 1358.00000 24444 .00
FIELD OFFICE, B | |
0004 105-08520 1.000 EACH | 300.00000 300.00] 280.00000 280.00]
CELLULAR TELEPHONE/RADIO | |
0005 105-08521 18.000 MOS | 75.00000 1350.00]| 84.00000 1512.00]|
CELLULAR TELEPHONE/RADIO SERVICE | |
0006 105-08523 18.000 MOS | 75.00000 1350.00] 84.00000 1512.00|
RADIO SERVICE | |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0010 110-01001 LUMP | 167000.00000 167000.00| 174000.00000 174000.00]|
MOBILIZATION AND DEMOBILIZATION | |
0011 201-52370 LUMP | 18000.00000 18000.00] 13767.00000 13767.00]
CLEARING RIGHT OF WAY | |
0012 202-02240 100.000 SYS | 35.00000 3500.00] 50.00000 5000.00]
|

PAVEMENT REMOVAL



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 521 -2
TABULATION OF BIDS
ENGINEER'S ESTIMATE: $ 3,520,148.45 ROUTE : 42
CALL ORDER : 521 CONTRACT 1ID B -25861-B COUNTIES OWEN
LETTING DATE 07/19/06 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1618530 | ( 2 35-1385672 | (
|AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO. INC. |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0013 202-02241 571.000 LFT | 4.00000 2284.00]| 3.92000 2238.32]
GUARDRAIL, REMOVE | |
0014 202-02276 2.000 EACH | 900.00000 1800.00| 288.00000 576.00|
GUTTER TURNOUT, REINFORCED CONCRETE, | |
REMOVE | | |
0015 202-51328 LUMP | 680000.00000 680000.00| 518787.00000 518787.00]
PRESENT STRUCTURE, REMOVE PORTIONS | |
0016 202-51822 1825.000 SYS | 5.00000 9125.00]| 8.64000 15768.00|
BRIDGE DECK OVERLAY, REMOVE | |
0017 203-02000 40.000 cCyYs | 40.00000 1600.00]| 88.00000 3520.00]
EXCAVATION, COMMON | |
0018 203-02070 113.000 cCYs | 40.00000 4520.00 | 39.00000 4407.00 |
BORROW | | |
0019 203-90014 4.200 STA | 1000.00000 4200.00]| 5895.00000 24759.00]
LINEAR GRADING | |
0020 302-07455 32.000 CYS | 75.00000 2400.00] 404.00000 12928.00]
DENSE GRADED SUBBASE | |
0021 306-08043 807.000 SYS | 5.00000 4035.00]| 11.10000 8957.70]|
MILLING, TRANSITION | |
0022 406-05521 1883.000 sSYS | 0.70000 1318.10]| 0.28000 527.24]
ASPHALT FOR TACK COAT | |
0023 601-01522 4.000 EACH | 2000.00000 8000.00| 2144.80000 8579.20|
GUARDRAIL TRANSITION TYPE TGB | |
0024 601-01846 1.000 EACH | 2600.00000 2600.00] 2800.00000 2800.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 3 | | |
0025 601-94689 1.000 EACH | 2900.00000 2900.00] 3136.00000 3136.00]
GUARDRAIL END TREATMENT, OS | |
0026 601-99105 300.000 LFT | 19.00000 5700.00] 20.16000 6048.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0027 601-99132 2.000 EACH | 225.00000 450.00 | 224.00000 448.00 |
GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. | |
SPACING | | |
0028 609-06259 184.000 SYS | 85.00000 15640.00]| 93.26000 17159.84|
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0029 610-07487 574.000 TON | 100.00000 57400.00] 85.12000 48858.88
HMA FOR APPROACHES, TYPE B | |
0030 616-02320 574.000 SYS | 2.50000 1435.00]| 3.06000 1756.44|
|

GEOTEXTILES



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 521 -3
TABULATION OF BIDS

ENGINEER'S ESTIMATE: $ 3,520,148.45 ROUTE : 42
CALL ORDER : 521 CONTRACT ID : B -25861-B COUNTIES : OWEN
LETTING DATE : 07/19/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1618530 I ( 2 ) 35-1385672 ( )

LINE NO / ITEM CODE / ALT

I
|AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO. INC. |
I I I

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0031 616-06405 459.000 TON | 22.00000 10098.00]| 27.00000 12393.00]|
RIPRAP, REVETMENT | |
0032 621-01004 2.000 EACH | 500.00000 1000.00| 560.00000 1120.00]|
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0033 621-06559 513.000 SYS | 1.35000 692.55] 2.52000 1292.76 |
MULCHED SEEDING, R | |
0034 621-06574 80.000 SYS | 24.00000 1920.00]| 3.14000 251.20]
SODDING | | |
0035 702-51005 45.000 cCYs | 1750.00000 78750.00| 1798.00000 80910.00|
CONCRETE, A, SUBSTRUCTURE | |
0036 702-51110 1152.000 LBS | 4.00000 4608.00 | 8.14000 9377.28]|
GRATES, BASINS, AND FITTINGS, CAST IRON | |
0037 702-51863 240.000 EACH | 10.00000 2400.00] 18.74000 4497.60|
FIELD DRILLED HOLE IN CONCRETE | |
0038 702-61005 LUMP | 1500.00000 1500.00 | 4348.00000 4348.00 |
EXTENSION OF CAST IRON DRAIN | |
0039 703-08247 1271.000 EACH | 75.00000 95325.00]| 31.59000 40150.89|
EMBEDDED GALVANIC ANODE | |
0040 703-51030 904.000 LBS | 0.85000 768.40| 2.37000 2142.48|
REINFORCING STEEL | |
0041 703-51032 135746.000 LBS | 0.90000 122171.40]| 1.18000 160180.28]|
REINFORCING STEEL, EPOXY COATED | |
0042 703-97936 947.000 EACH | 18.00000 17046.00 | 16.55000 15672.85|
THREADED TIE BAR ASSEMBLY, EPOXY COATED | |
0043 704-04850 172.780 SYS | 1400.00000 241892.00] 786.58000 135905.29|
CONCRETE , CONSOLIDATING | |
0044 704-51002 488.200 CYs | 1100.00000 537020.00]| 1267.33000 618710.51|
CONCRETE, C, SUPERSTRUCTURE | |
0045 706-06349 1165.960 LFT | 125.00000 145745.00]| 162.40000 189351.90]|
RAILING, TX , MODIFIED | |
0046 706-06372 4.000 EACH | 2800.00000 11200.00] 3360.00000 13440.00]
CONCRETE BRIDGE RAILING TRANSITION, TTX | |
0047 708-51813 555.000 SFT | 140.00000 77700.00| 154.56000 85780.80|
PNEUMATICALLY PLACED MORTAR | |
0048 709-04647 LUMP | 240000.00000 240000.00|] 293440.00000 293440.00]
FIBER WRAP CONCRETE CASING SYSTEM | |
0049 709-51821 LUMP | 50000.00000 50000.00] 64568.00000 64568.00]
|

SURFACE SEAL



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 521 -4
TABULATION OF BIDS
ENGINEER'S ESTIMATE: $ 3,520,148.45 ROUTE : 42
CALL ORDER : 521 CONTRACT ID : B -25861-B COUNTIES : OWEN
LETTING DATE : 07/19/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1618530 | ( 2 ) 35-1385672 | (
|AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO. INC. |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0050 713-51820 LUMP | 175000.00000 175000.00|] 271391.00000 271391.00]
TEMPORARY SUPPORT | |
0051 722-51401 97.000 SFT | 50.00000 4850.00] 77.43000 7510.71|
BRIDGE DECK PATCHING, FULL DEPTH | |
0052 722-51852 360.000 SFT | 10.00000 3600.00] 40.00000 14400.00]|
BRIDGE DECK PATCHING, PARTIAL DEPTH | |
0053 722-60824 1460.000 SYS | 5.00000 7300.00 | 7.72000 11271.20]
SURFACE MILLING | |
0054 724-51925 408.000 LFT | 125.00000 51000.00] 117.75000 48042.00]|
STRUCTURAL EXPANSION JOINT, SS | |
0055 728-03133 612.000 SFT | 20.00000 12240.00] 50.56000 30942.72|
CONCRETE FACING , 5 IN. | |
0056 728-98377 LUMP | 230000.00000 230000.00|] 248192.00000 248192.00]
MASONRY COATING | |
0057 801-03290 4.000 EACH | 225.00000 900.00| 168.00000 672.00]
CONSTRUCTION SIGN, C | |
0058 801-06203 2086.000 LFT | 0.50000 1043.00]| 0.62000 1293.32]|
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0059 801-06207 4488.000 LFT | 1.25000 5610.00] 1.10000 4936.80]|
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0060 801-06640 20.000 EACH | 225.00000 4500.00| 141.00000 2820.00]
CONSTRUCTION SIGN, A | |
0061 801-06645 2.000 EACH | 150.00000 300.00] 84.00000 168.00|
CONSTRUCTION SIGN, B | |
0062 801-06775 LUMP | 20000.00000 20000.00] 54124.00000 54124.00]
MAINTAINING TRAFFIC | |
0063 801-07024 1.000 EACH | 5000.00000 5000.00] 9968.00000 9968.00|
ENERGY ABSORBING TERMINAL, CZ, TL-3 | |
0064 801-08401 600.000 LFT | 40.00000 24000.00] 40.00000 24000.00]
TEMPORARY TRAFFIC BARRIER, TYPE 2 | |
0065 801-08508 900.000 LFT | 45.00000 40500.00] 45.00000 40500.00]
TEMPORARY TRAFFIC BARRIER, TYPE 2, | |
ANCHORED | | |
0066 801-53072 LUMP | 30000.00000 30000.00] 25144.00000 25144.00]
TEMPORARY TRAFFIC SIGNAL | |
0067 805-06595 3498.000 LFT | 5.00000 17490.00] 5.00000 17490.00]
CONDUIT, PVC, 2 IN. | |
0068 805-06595 264.000 LFT | 7.00000 1848.00| 7.28000 1921.92]|
|

CONDUIT, PVC, 2 IN. , HDPE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 521 -5
TABULATION OF BIDS
ENGINEER'S ESTIMATE: $ 3,520,148.45 ROUTE 42
CALL ORDER 521 CONTRACT 1ID B -25861-B COUNTIES OWEN
LETTING DATE 07/19/06 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1618530 | ( 2 ) 35-1385672 | (
|AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO. INC. |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0069 808-06713 3220.000 LFT | 0.35000 1127.00] 0.28000 901.60]
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0070 808-06714 3460.000 LFT | 0.35000 1211.00] 0.28000 968.80 |
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0071 808-06716 3552.000 LFT | 0.45000 1598.40| 0.84000 2983.68]
LINE, REMOVE | |
0072 808-75996 15.000 EACH | 20.00000 300.00] 28.00000 420.00|
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0073 808-75998 27.000 EACH | 55.00000 1485.00]| 84.00000 2268.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 3,325,348.85] $ 3,469,843.21|
+ + +
CONTRACT TOTALS | $ 3,325,348.85]| $ 3,469,843.21|




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 535 -1
TABULATION OF BIDS

ENGINEER'S ESTIMATE: $ 192,145.00 ROUTE : US 52
CALL ORDER : 535 CONTRACT ID : B -28152-B COUNTIES : TIPPECANOE
LETTING DATE : 07/19/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 11/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT (S)
SET-ASIDE

VENDOR RANKING

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 31-1028573 CIVIL CONSTRUCTION, INC. $ 66,149.37 100.0000%
| ( 1 ) 31-1028573 I ( ) | (
|CIVIL CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE MAINTENANCE AND REPAIR
| | |
0001 105-06845 LUMP | 50.00000 50.00]
CONSTRUCTION ENGINEERING | |
0002 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0003 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0004 110-01001 LUMP | 6058.00000 6058.00]
MOBILIZATION AND DEMOBILIZATION | |
0007 710-51864 1.000 EACH | 353.94000 353.94|
FIELD DRILLED HOLE | |
0008 711-01772 4.000 EACH | 3074.58000 12298.32]
RETROFIT, 1 | |
0009 711-01774 2.000 EACH | 4459.96700 8919.93|
RETROFIT, 2 | |
0010 711-01775 10.000 EACH | 2889.78000 28897.80]
RETROFIT, 3 | |
0011 801-01093 4.000 EACH | 400.00000 1600.00]|
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | |
0012 801-03290 2.000 EACH | 225.00000 450.00]
CONSTRUCTION SIGN, C | |
0013 801-06640 12.000 EACH | 100.00000 1200.00]|
CONSTRUCTION SIGN, A | |
0014 801-06710 45.000 DAY | 17.50000 787.50|
FLASHING ARROW SIGN | |
0015 801-06775 LUMP | 5531.88000 5531.88]
MAINTAINING TRAFFIC | |
SECTION TOTALS | $ 66,149.37| $ | S
+ + +
CONTRACT TOTALS | $ 66,149.37] $ 3,469,843.21| $




INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 541 -1
TABULATION OF BIDS
ENGINEER'S ESTIMATE: $ 1,088,974.93 ROUTE Us 24
CALL ORDER 541 CONTRACT 1ID B -28434-A COUNTIES NEWTON
LETTING DATE 07/19/06 10:00 AM DISTRICT LAPORTE DISTRICT
CONTRACT TIME 05/19/07 COMPLETION DATE
CONTRACT DESCRIPTION PROJECT (S)
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1386990 ISOM, JACK CONSTRUCTION CO $ 949,203.80 100.0000%
2 35-1523985 WIRTZ & YATES, INC. $ 990,025.04 104.3006%
3 35-1035114 SUPERIOR CONSTRUCTION CO $ 1,389,828.67 146.4205%
| ( 1 ) 35-1386990 | ( 2 ) 35-1523985 | ( 3 ) 35-1035114
|ISOM, JACK CONSTRUCTION CO |WIRTZ & YATES, INC. | SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 15000.00000 15000.00] 15000.00000 15000.00] 45000.00000 45000.00
CONSTRUCTION ENGINEERING | |
0002 105-07039 12.000 MOS | 2200.00000 26400.00] 2500.00000 30000.00] 1500.00000 18000.00
FIELD OFFICE, B | |
0003 105-08520 2.000 EACH | 200.00000 400.00 | 300.00000 600.00] 150.00000 300.00
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 24.000 MOS | 175.00000 4200.00]| 500.00000 12000.00]| 75.00000 1800.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 110-01001 LUMP | 30000.00000 30000.00| 45000.00000 45000.00] 70000.00000 70000.00
MOBILIZATION AND DEMOBILIZATION | |
0009 201-52370 LUMP | 12000.00000 12000.00]| 7500.00000 7500.00| 20000.00000 20000.00
CLEARING RIGHT OF WAY | |
0010 202-02241 813.000 LFT | 5.00000 4065.00| 2.50000 2032.50] 2.05000 1666.65
GUARDRAIL, REMOVE | |
0011 202-51330 LUMP | 35000.00000 35000.00| 30000.00000 30000.00| 99000.00000 99000.00
PRESENT STRUCTURE, REMOVE | |
0012 202-52710 37.000 SYS | 8.00000 296.00] 20.00000 740.00| 24.00000 888.00
|

SIDEWALK, CONCRETE, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 541 -2
TABULATION OF BIDS
ENGINEER'S ESTIMATE: $ 1,088,974.93 ROUTE UsS 24
CALL ORDER : 541 CONTRACT ID : B -28434-A COUNTIES : NEWTON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1386990 | ( 2 ) 35-1523985 | ( 3 ) 35-1035114
|ISOM, JACK CONSTRUCTION CO |WIRTZ & YATES, INC. | SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0013 202-74035 6.000 EACH | 175.00000 1050.00]| 100.00000 600.00] 75.00000 450.00
SIGN, REMOVE | |
0014 203-02000 2560.000 CYS | 10.00000 25600.00] 8.00000 20480.00] 24.00000 61440.00
EXCAVATION, COMMON | |
0015 203-02010 31.000 cCYS | 75.00000 2325.00] 100.00000 3100.00] 265.00000 8215.00
EXCAVATION, ROCK | |
0016 203-51223 75.000 CYS | 15.00000 1125.00]| 12.00000 900.00 | 40.00000 3000.00
EXCAVATION, WATERWAY | |
0017 205-03371 20.000 cCyYs | 15.00000 300.00] 12.00000 240.00] 40.00000 800.00
SEDIMENT, REMOVE | |
0018 205-06932 56.000 LFT | 15.00000 840.00 | 18.00000 1008.00| 16.65000 932.40
TEMPORARY CHECK DAM, STRAW BALES | |
0019 205-06933 4.000 EACH | 350.00000 1400.00]| 120.00000 480.00] 100.00000 400.00
TEMPORARY DITCH INLET PROTECTION | |
0020 205-06937 2179.000 LFT | 3.00000 6537.00] 1.43000 3115.97] 1.28000 2789.12
TEMPORARY SILT FENCE | |
0021 206-51220 220.000 cCyYys | 25.00000 5500.00] 50.00000 11000.00]| 30.00000 6600.00
EXCAVATION, WET | |
0022 207-08267 2533.000 SYS | 6.25000 15831.25] 7.00000 17731.00] 12.00000 30396.00
SUBGRADE TREATMENT, TYPE IIIA | |
0023 207-08268 3057.000 SYS | 6.00000 18342.00]| 8.00000 24456.00] 17.00000 51969.00
SUBGRADE TREATMENT, TYPE IV | |
0024 210-08373 71.000 SYS | 6.00000 426.00 | 20.00000 1420.00| 15.00000 1065.00
SIDEWALK , LIMESTONE, REMOVE | |
0025 211-07454 2062.000 cCYsS | 10.00000 20620.00] 20.00000 41240.00]| 28.00000 57736.00
STRUCTURE BACKFILL | |
0026 301-07448 2635.000 TON | 16.00000 42160.00] 16.00000 42160.00] 30.00000 79050.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0027 306-08036 1090.000 SYS | 5.00000 5450.00] 5.00000 5450.00] 3.50000 3815.00
MILLING, ASPHALT, 2 IN. | |
0028 306-08043 245.000 SYS | 5.00000 1225.00 | 5.00000 1225.00| 4.00000 980.00
MILLING, TRANSITION | |
0029 402-07432 188.000 TON | 132.00000 24816.00] 120.00000 22560.00] 108.00000 20304.00
HMA SURFACE, TYPE A | |
0030 402-07433 253.000 TON | 109.00000 27577.00] 104.00000 26312.00] 94.00000 23782.00
HMA SURFACE, TYPE B | |
0031 402-07438 266.000 TON | 107.00000 28462.00] 100.00000 26600.00] 90.00000 23940.00
HMA INTERMEDIATE, TYPE B | |
0032 402-07440 565.000 TON | 83.00000 46895.00| 90.00000 50850.00] 72.00000 40680.00
|

HMA BASE, TYPE A



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 541 -3
TABULATION OF BIDS
ENGINEER'S ESTIMATE: $ 1,088,974.93 ROUTE UsS 24
CALL ORDER : 541 CONTRACT ID : B -28434-A COUNTIES : NEWTON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1386990 | ( 2 ) 35-1523985 | ( 3 ) 35-1035114
|ISOM, JACK CONSTRUCTION CO |WIRTZ & YATES, INC. | SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0033 402-07441 169.000 TON | 88.00000 14872.00]| 90.00000 15210.00]| 77.00000 13013.00
HMA BASE, TYPE B | |
0034 406-05520 2.600 TON | 585.00000 1521.00]| 600.00000 1560.00 | 500.00000 1300.00
ASPHALT FOR TACK COAT | |
0035 601-01839 2.000 EACH | 112.00000 224.00] 2100.00000 4200.00] 1825.00000 3650.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 6 | | |
0036 601-06854 2.000 EACH | 3000.00000 6000.00] 2950.00000 5900.00] 2675.00000 5350.00
GUARDRAIL, W-BEAM, NESTED | |
0037 601-07661 4.000 EACH | 2300.00000 9200.00| 2144.00000 8576.00| 1915.00000 7660.00
GUARDRAIL END TREATMENT, OS, TEMPORARY | |
BRIDGE APPROACH | |
0038 601-08433 1.000 EACH | 1000.00000 1000.00]| 800.00000 800.00] 700.00000 700.00
GUARDRAIL END TREATMENT, TYPE OS, SPARE | |
PARTS PACKAGE, STAGE 1 | |
0039 601-08434 1.000 EACH | 1000.00000 1000.00| 800.00000 800.00 | 700.00000 700.00
GUARDRAIL END TREATMENT, TYPE OS, SPARE | |
PARTS PACKAGE, STAGE 2 | |
0040 601-94689 2.000 EACH | 2750.00000 5500.00] 2600.00000 5200.00] 2325.00000 4650.00
GUARDRAIL END TREATMENT, OS | |
0041 601-99105 481.250 LFT | 19.00000 9143.75]| 17.30000 8325.63| 15.45000 7435.31
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0042 604-91531 158.000 SYS | 34.00000 5372.00]| 40.00000 6320.00] 45.00000 7110.00
SIDEWALK, CONCRETE, 4 IN. | |
0043 605-06120 123.000 LFT | 34.00000 4182.00]| 10.00000 1230.00] 30.00000 3690.00
CURB, CONCRETE | |
0044 610-07486 1078.000 TON | 106.00000 114268.00] 112.00000 120736.00] 90.00000 97020.00
HMA FOR APPROACHES, TYPE A | |
0045 610-07712 45.000 SYS | 50.00000 2250.00] 44.00000 1980.00]| 65.00000 2925.00
PCCP FOR APPROACHES, 6 IN. | |
0046 611-06497 2.000 EACH | 211.00000 422.00 | 250.00000 500.00] 180.00000 360.00
MAILBOX ASSEMBLY, SINGLE | |
0047 611-06498 1.000 EACH | 300.00000 300.00] 325.00000 325.00] 245.00000 245.00
MAILBOX ASSEMBLY, DOUBLE | |
0048 615-06490 16.000 EACH | 155.00000 2480.00] 160.00000 2560.00] 120.00000 1920.00
RIGHT OF WAY MARKER | |
0049 615-06505 3.000 EACH | 900.00000 2700.00] 750.00000 2250.00] 550.00000 1650.00
MONUMENT, B | |
0050 615-06527 1.000 EACH | 900.00000 900.00] 700.00000 700.00] 500.00000 500.00
|

MONUMENT, SECTION CORNER



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 541 -4
TABULATION OF BIDS
ENGINEER'S ESTIMATE: $ 1,088,974.93 ROUTE UsS 24
CALL ORDER 541 CONTRACT ID : B -28434-A COUNTIES : NEWTON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1386990 | ( 2 ) 35-1523985 | ( 3 ) 35-1035114
|ISOM, JACK CONSTRUCTION CO |WIRTZ & YATES, INC. | SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0051 615-07832 1.000 EACH | 1250.00000 1250.00]| 630.00000 630.00] 530.00000 530.00
BENCH MARK POST | |
0052 616-02320 1160.000 SYS | 3.50000 4060.00 | 4.00000 4640.00 | 3.25000 3770.00
GEOTEXTILES | |
0053 616-06405 1038.000 TON | 20.00000 20760.00] 18.00000 18684.00]| 35.00000 36330.00
RIPRAP, REVETMENT | |
0054 621-01004 2.000 EACH | 800.00000 1600.00| 550.00000 1100.00]| 425.00000 850.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0055 621-06545 0.600 TON | 565.00000 339.00] 1050.00000 630.00] 940.00000 564.00
FERTILIZER | |
0056 621-06557 44.000 LBS | 12.00000 528.00] 17.00000 748.00 | 13.65000 600.60
SEED MIXTURE, T | |
0057 621-06559 5882.000 SYS | 1.85000 10881.70]| 0.67000 3940.94| 0.56000 3293.92
MULCHED SEEDING, R | |
0058 621-06565 1.100 TON | 550.00000 605.00] 1000.00000 1100.00| 850.00000 935.00
MULCHING MATERIAL | |
0059 621-06567 3.300 kGAL | 1.00000 3.30] 30.00000 99.00] 25.00000 82.50
WATER | | |
0060 621-06570 653.000 CYS | 12.00000 7836.00 | 15.00000 9795.00 | 22.00000 14366.00
TOP SOIL | | |
0061 621-06574 820.000 SYS | 8.00000 6560.00] 8.00000 6560.00] 6.15000 5043.00
SODDING | | |
0062 713-51335 LUMP | 75000.00000 75000.00] 90000.00000 90000.00| 144000.00000 144000.00
TEMPORARY BRIDGE AND APPROACHES | |
0063 713-99365 200.000 LFT | 11.00000 2200.00] 10.00000 2000.00] 7.00000 1400.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, | |
TEMPORARY BRIDGE APPROACHES | |
0064 715-03475 2.000 EACH | 575.00000 1150.00]| 400.00000 800.00] 525.00000 1050.00
SAFETY METAL END SECTION, 4:1, 15 IN. | |
0065 715-05149 85.000 LFT | 12.00000 1020.00| 14.00000 1190.00| 45.00000 3825.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0066 715-05156 780.000 LFT | 36.00000 28080.00] 50.00000 39000.00] 80.00000 62400.00
PIPE, TYPE 2, CIRCULAR, 30 IN. | |
0067 715-05169 186.000 LFT | 20.00000 3720.00] 40.00000 7440.00| 50.00000 9300.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0068 715-46000 1.000 EACH | 275.00000 275.00] 130.00000 130.00]| 250.00000 250.00
PIPE END SECTION, 12 IN. | |
0069 715-46005 6.000 EACH | 315.00000 1890.00]| 200.00000 1200.00]| 275.00000 1650.00
|

PIPE END SECTION, 15 IN.



SIGN, SHEET, ENCAPSULATED LENS WITH

INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 541 -5
TABULATION OF BIDS
ENGINEER'S ESTIMATE: $ 1,088,974.93 ROUTE UsS 24
CALL ORDER : 541 CONTRACT 1ID B -28434-A COUNTIES : NEWTON
LETTING DATE 07/19/06 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1386990 | ( 2 35-1523985 | ( 3 ) 35-1035114
|ISOM, JACK CONSTRUCTION CO |WIRTZ & YATES, INC. | SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0070 715-46030 1.000 EACH | 615.00000 615.00] 450.00000 450.00] 650.00000 650.00
PIPE END SECTION, 30 IN. | |
0071 720-02609 1.000 EACH | 3200.00000 3200.00] 2000.00000 2000.00] 2850.00000 2850.00
MANHOLE, H2 | |
0072 720-44000 2.000 EACH | 1800.00000 3600.00] 200.00000 400.00] 400.00000 800.00
CASTING, ADJUST TO GRADE | |
0073 720-45410 1.000 EACH | 1800.00000 1800.00 | 2500.00000 2500.00] 1925.00000 1925.00
MANHOLE, C4 | |
0074 720-91973 1.000 EACH | 2800.00000 2800.00] 2000.00000 2000.00] 2500.00000 2500.00
MANHOLE, H4 | |
0075 723-06660 106.000 SYS | 459.00000 48654.00] 471.00000 49926.00] 627.00000 66462.00
WINGWALL | | |
0076 723-07105 60.000 LFT | 1660.00000 99600.00| 1250.00000 75000.00| 1925.00000 115500.00
STRUCTURE, PRECAST THREE-SIDED, 240 IN. | |
X 120 IN. | |
0077 732-90578 2.000 EACH | 875.00000 1750.00]| 600.00000 1200.00| 2000.00000 4000.00
WATER METER, RELOCATE | |
0078 801-04308 2.000 EACH | 290.00000 580.00] 480.00000 960.00] 350.00000 700.00
ROAD CLOSURE SIGN ASSEMBLY | |
0079 801-06203 10740.000 LFT | 0.30000 3222.00] 0.26000 2792.40]| 0.17000 1825.80
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0080 801-06640 18.000 EACH | 180.00000 3240.00] 180.00000 3240.00] 195.00000 3510.00
CONSTRUCTION SIGN, A | |
0081 801-06645 6.000 EACH | 118.00000 708.00]| 100.00000 600.00] 120.00000 720.00
CONSTRUCTION SIGN, B | |
0082 801-06650 34.000 EACH | 8.00000 272.00] 10.00000 340.00] 5.00000 170.00
TEMPORARY RAISED PAVEMENT MARKER, | |
0083 801-06775 LUMP | 15000.00000 15000.00] 15000.00000 15000.00] 55000.00000 55000.00
MAINTAINING TRAFFIC | |
0084 801-07118 96.000 LFT | 18.00000 1728.00]| 25.00000 2400.00] 11.50000 1104.00
BARRICADE, III-A | |
0085 802-05701 91.000 LFT | 16.00000 1456.00 | 24.00000 2184.00] 12.25000 1114.75
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0086 802-76025 31.000 SFT | 30.00000 930.00] 30.00000 930.00] 24.00000 744.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0087 802-76035 11.000 SFT | 28.00000 308.00] 30.00000 330.00] 22.00000 242.00
|
|

LEGEND, 0.100 IN. THICKNESS



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 541 -6
TABULATION OF BIDS
ENGINEER'S ESTIMATE: $ 1,088,974.93 ROUTE Us 24
CALL ORDER 541 CONTRACT 1ID B -28434-A COUNTIES NEWTON
LETTING DATE 07/19/06 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1386990 | ( 2 ) 35-1523985 | ( 3 ) 35-1035114
|ISOM, JACK CONSTRUCTION CO |WIRTZ & YATES, INC. | SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0088 804-06740 55.000 EACH | 34.00000 1870.00] 35.00000 1925.00] 28.00000 1540.00
DELINEATOR WITH POST, D2 | |
0089 804-76350 4.000 EACH | 32.00000 128.00| 36.00000 144.00| 26.00000 104.00
DELINEATOR WITH POST, D3, 3 IN. DIA. | |
0090 808-06703 2300.000 LFT | 0.66000 1518.00]| 0.65000 1495.00]| 0.54000 1242.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0091 808-06716 1100.000 LFT | 1.05000 1155.00] 1.00000 1100.00] 0.60000 660.00
LINE, REMOVE | |
0092 808-75240 288.000 LFT | 1.10000 316.80] 1.20000 345.60] 0.54000 155.52
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | |
IN. | | |
0093 808-75996 15.000 EACH | 25.00000 375.00] 30.00000 450.00 | 10.00000 150.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0094 808-75998 15.000 EACH | 96.00000 1440.00] 110.00000 1650.00] 69.34000 1040.10
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | S 949,203.80] $ 990,025.04| S 1,389,828.67
+ + +
CONTRACT TOTALS | $ 949,203.80] $ 990,025.04] $ 1,389,828.67




INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 551 -1
TABULATION OF BIDS
ENGINEER'S ESTIMATE: $ 2,000,164.74 ROUTE
CALL ORDER 551 CONTRACT 1ID B -28548-A COUNTIES CASS
LETTING DATE 07/19/06 10:00 AM DISTRICT LAPORTE DISTRICT
CONTRACT TIME 10/31/07 COMPLETION DATE
CONTRACT DESCRIPTION PROJECT (S)
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1386990 ISOM, JACK CONSTRUCTION CO $ 2,019,686.47 100.0000%
2 35-1374866 PRIMCO, INC. $ 2,318,139.17 114.7772%
3 35-13391638 LAPORTE CONSTRUCTION CO S 2,398,652.02 118.7636%
4 35-1817530 PIONEER ASSOCIATES, INC. S 2,453,327.32 121.4707%
5 35-1618530 AMERICAN CONTRACTING & SERVICES $ 4,773,360.70 236.3417%
| ( 1 ) 35-1386990 | ( 2 ) 35-1374866 | ( 3 ) 35-1339168
| ISOM, JACK CONSTRUCTION CO |PRIMCO, INC. | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REHABILITATION
| | |
0001 105-06845 LUMP | 18000.00000 18000.00]| 11192.46000 11192.46| 5320.68000 5320.68
CONSTRUCTION ENGINEERING | |
0002 105-07038 15.000 MOS | 2200.00000 33000.00| 2020.00000 30300.00| 2625.43000 39381.45
FIELD OFFICE, A | |
0003 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |
CONCRETE | | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 95000.00000 95000.00| 115906.95000 115906.95| 115000.00000 115000.00
MOBILIZATION AND DEMOBILIZATION | |
0007 201-52370 LUMP | 20000.00000 20000.00 | 22928.00000 22928.00 | 35000.00000 35000.00
CLEARING RIGHT OF WAY | |
0008 201-90788 LUMP | 15000.00000 15000.00]| 10000.00000 10000.00]| 38435.00000 38435.00
DEBRIS, REMOVE | |
0009 202-51328 LUMP | 300000.00000 300000.00|] 526456.00000 526456.00|] 394307.37000 394307.37
PRESENT STRUCTURE, REMOVE PORTIONS | |
0010 203-02000 832.000 CYS | 11.00000 9152.00] 25.50000 21216.00| 8.72000 7255.04
EXCAVATION, COMMON | |
0011 205-06937 1875.000 LFT | 3.00000 5625.00] 1.85000 3468.75] 1.30000 2437.50
|

TEMPORARY SILT FENCE



MOBILIZATION AND DEMOBILIZATION FOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 551 -2
TABULATION OF BIDS
ENGINEER'S ESTIMATE: $ 2,000,164.74 ROUTE :
CALL ORDER 551 CONTRACT 1ID B -28548-A COUNTIES : CASS
LETTING DATE 07/19/06 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1386990 | ( 2 ) 35-1374866 | ( 3 ) 35-1339168
|ISOM, JACK CONSTRUCTION CO |PRIMCO, INC. | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0012 206-51230 1370.000 CYS | 16.00000 21920.00] 23.50000 32195.00] 9.09000 12453.30
EXCAVATION, FOUNDATION, UNCLASSIFIED | |
0013 206-51235 LUMP | 25000.00000 25000.00| 130600.00000 130600.00] 137399.57000 137399.57
COFFERDAM | | |
0014 207-08266 2240.000 SYS | 7.00000 15680.00]| 14.75000 33040.00] 6.19000 13865.60
SUBGRADE TREATMENT, TYPE III | |
0015 211-07454 1441.000 CYS | 10.00000 14410.00] 34.20000 49282.20] 38.97000 56155.77
STRUCTURE BACKFILL | |
0016 301-07448 1284.000 TON | 15.00000 19260.00]| 14.00000 17976.00]| 14.19000 18219.96
COMPACTED AGGREGATE, NO. 53, BASE | |
0017 303-01180 176.000 TON | 18.00000 3168.00] 29.00000 5104.00] 14.19000 2497.44
COMPACTED AGGREGATE, NO. 53 | |
0018 402-07432 220.000 TON | 98.00000 21560.00] 84.00000 18480.00]| 84.00000 18480.00
HMA SURFACE, TYPE A | |
0019 402-07435 298.000 TON | 93.00000 27714.00]| 77.00000 22946.00] 77.00000 22946.00
HMA INTERMEDIATE, TYPE A | |
0020 406-05521 2590.000 SYS | 0.50000 1295.00]| 0.30000 777.00] 0.30000 777.00
ASPHALT FOR TACK COAT | |
0021 601-01522 4.000 EACH | 2475.00000 9900.00 | 1900.00000 7600.00 | 1900.00000 7600.00
GUARDRAIL TRANSITION TYPE TGB | |
0022 601-01846 1.000 EACH | 2100.00000 2100.00] 1775.00000 1775.00]| 1775.00000 1775.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 3 | | |
0023 601-02103 75.000 LFT | 29.00000 2175.00] 21.30000 1597.50]| 21.30000 1597.50
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 | |
IN. SPACING | |
0024 601-06037 3.000 EACH | 1100.00000 3300.00] 1548.00000 4644.00 | 800.00000 2400.00
GUARDRAIL END TREATMENT, I | |
0025 601-99105 150.000 LFT | 19.50000 2925.00] 16.15000 2422 .50 16.15000 2422.50
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0026 616-02320 10.000 SYS | 5.00000 50.00| 28.70000 287.00] 16.89000 168.90
GEOTEXTILES | |
0027 616-06405 8.000 TON | 75.00000 600.00] 44.00000 352.00] 72.94000 583.52
RIPRAP, REVETMENT | |
0028 619-04414 4.000 EACH | 235.00000 940.00] 86.25000 345.00] 1221.36000 4885.44
DRAIN EXTENSION | |
0029 621-01004 2.000 EACH | 875.00000 1750.00 | 175.00000 350.00] 175.00000 350.00
|
|

SEEDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 551 -3
TABULATION OF BIDS
ENGINEER'S ESTIMATE: $ 2,000,164.74 ROUTE
CALL ORDER : 551 CONTRACT 1ID B -28548-A COUNTIES CASS
LETTING DATE : 07/19/06 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1386990 | ( 2 35-1374866 | ( 3 ) 35-1339168
|ISOM, JACK CONSTRUCTION CO |PRIMCO, INC. | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0030 621-06559 2060.000 SYS | 2.25000 4635.00| 0.84000 1730.40]| 0.84000 1730.40
MULCHED SEEDING, R | |
0031 621-06567 2.000 kGAL | 1.00000 2.00]| 50.00000 100.00| 50.00000 100.00
WATER | | |
0032 621-06574 734.000 SYS | 11.00000 8074.00| 4.98000 3655.32] 4.98000 3655.32
SODDING | | |
0033 702-03607 8.000 EACH | 500.00000 4000.00 | 3574.00000 28592.00] 1000.00000 8000.00
CORED HOLE IN CONCRETE | |
0034 702-51005 278.000 cCYS | 875.00000 243250.00] 615.00000 170970.00]| 250.00000 69500.00
CONCRETE, A, SUBSTRUCTURE | |
0035 702-51110 768.000 LBS | 5.00000 3840.00] 3.70000 2841.60] 4.66000 3578.88
GRATES, BASINS, AND FITTINGS, CAST IRON | |
0036 702-51863 2500.000 EACH | 35.00000 87500.00| 31.00000 77500.00| 20.17000 50425.00
FIELD DRILLED HOLE IN CONCRETE | |
0037 703-01540 240.000 EACH | 24.00000 5760.00] 11.00000 2640.00] 31.05000 7452.00
THREADED TIE BAR ASSEMBLY | |
0038 703-08556 782.000 EACH | 56.00000 43792.00]| 55.50000 43401.00]| 71.24000 55709.68
THREADED ROD STAINLESS STEEL | |
0039 703-51030 29051.000 LBS | 0.85000 24693.35] 1.15000 33408.65] 0.83000 24112.33
REINFORCING STEEL | |
0040 703-51032 97586.000 LBS | 0.97000 94658.42| 0.90000 87827.40| 0.87000 84899.82
REINFORCING STEEL, EPOXY COATED | |
0041 704-51002 505.900 CYS | 775.00000 392072.50] 455.00000 230184.50] 800.00000 404720.00
CONCRETE, C, SUPERSTRUCTURE | |
0042 706-51025 976.000 LFT | 145.00000 141520.00] 160.00000 156160.00]| 260.69000 254433.44
CONCRETE, C, RAILING | |
0043 706-92586 792.000 EACH | 75.00000 59400.00] 85.00000 67320.00] 110.52000 87531.84
RAILING POST | |
0044 708-51813 1350.000 SFT | 78.00000 105300.00]| 60.00000 81000.00]| 60.00000 81000.00
PNEUMATICALLY PLACED MORTAR | |
0045 708-51814 900.000 SFT | 9.00000 8100.00 | 6.00000 5400.00] 6.00000 5400.00
WELDED STEEL WIRE FABRIC | |
0046 709-51821 LUMP | 15000.00000 15000.00]| 5476.80000 5476.80] 8200.00000 8200.00
SURFACE SEAL | |
0047 709-98224 1055.000 SFT | 11.00000 11605.00]| 12.00000 12660.00]| 14.57000 15371.35
WATERPROOF MEMBRANE | |
0048 713-51820 LUMP | 75000.00000 75000.00| 218625.75000 218625.75|] 271182.93000 271182.93
TEMPORARY SUPPORT | |
0049 715-05169 118.000 LFT | 22.00000 2596.00] 28.83000 3401.94| 33.31000 3930.58
|

PIPE, TYPE 3, CIRCULAR, 15 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 551 -4
TABULATION OF BIDS
ENGINEER'S ESTIMATE: $ 2,000,164.74 ROUTE
CALL ORDER : 551 CONTRACT 1ID B -28548-A COUNTIES : CASS
LETTING DATE : 07/19/06 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1386990 | ( 2 ) 35-1374866 | ( 3 ) 35-1339168
|ISOM, JACK CONSTRUCTION CO |PRIMCO, INC. | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0050 715-46005 3.000 EACH | 575.00000 1725.00]| 235.57000 706.71] 828.95000 2486.85
PIPE END SECTION, 15 IN. | |
0051 721-43005 1.000 EACH | 975.00000 975.00 | 740.00000 740.00 | 948.96000 948.96
AUTOMATIC DRAINAGE GATE, 15 IN. | |
0052 722-60824 309.000 SYS | 8.00000 2472.00] 7.66000 2366.94| 7.70000 2379.30
SURFACE MILLING | |
0053 801-04308 2.000 EACH | 600.00000 1200.00] 425.00000 850.00 | 425.00000 850.00
ROAD CLOSURE SIGN ASSEMBLY | |
0054 801-06625 21.000 EACH | 165.00000 3465.00] 115.00000 2415.00] 115.00000 2415.00
DETOUR ROUTE MARKER ASSEMBLY | |
0055 801-06640 10.000 EACH | 230.00000 2300.00] 195.00000 1950.00] 195.00000 1950.00
CONSTRUCTION SIGN, A | |
0056 801-06645 1.000 EACH | 185.00000 185.00] 100.00000 100.00] 100.00000 100.00
CONSTRUCTION SIGN, B | |
0057 801-07118 48.000 LFT | 35.00000 1680.00] 24.00000 1152.00] 24.00000 1152.00
BARRICADE, III-A | |
0058 802-76025 20.000 SFT | 29.00000 580.00] 22.65000 453.00] 22.65000 453.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0059 802-76055 54.000 LFT | 11.00000 594.00] 6.50000 351.00] 6.50000 351.00
SIGN POST, A | |
0060 808-06713 2602.000 LFT | 0.60000 1561.20]| 0.40000 1040.80]| 0.40000 1040.80
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0061 808-06714 2540.000 LFT | 0.60000 1524.00] 0.40000 1016.00] 0.40000 1016.00
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0062 808-75297 22.000 LFT | 50.00000 1100.00]| 39.00000 858.00] 39.00000 858.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
SECTION TOTALS | S 2,019,686.47| S 2,318,139.17] S 2,398,652.02
+ + +
CONTRACT TOTALS | $ 2,019,686.47| $ 2,318,139.17| $ 2,398,652.02




INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 551 -5
TABULATION OF BIDS
ENGINEER'S ESTIMATE: $ 2,000,164.74 ROUTE
CALL ORDER : 551 CONTRACT 1ID B -28548-A COUNTIES CASS
LETTING DATE 07/19/06 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-1817530 [ ( 5 35-1618530 [ (
|PIONEER ASSOCIATES, INC. | AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REHABILITATION
| | |
0001 105-06845 LUMP | 6200.00000 6200.00] 35000.00000 35000.00]
CONSTRUCTION ENGINEERING | |
0002 105-07038 15.000 MOS | 1300.00000 19500.00]| 2500.00000 37500.00]
FIELD OFFICE, A | |
0003 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |
CONCRETE | | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 122600.00000 122600.00] 235000.00000 235000.00]
MOBILIZATION AND DEMOBILIZATION | |
0007 201-52370 LUMP | 28000.00000 28000.00] 40000.00000 40000.00]
CLEARING RIGHT OF WAY | |
0008 201-90788 LUMP | 55000.00000 55000.00] 40000.00000 40000.00]
DEBRIS, REMOVE | |
0009 202-51328 LUMP | 250000.00000 250000.00] 900000.00000 900000.00]|
PRESENT STRUCTURE, REMOVE PORTIONS | |
0010 203-02000 832.000 cCYSs | 25.00000 20800.00] 60.00000 49920.00]
EXCAVATION, COMMON | |
0011 205-06937 1875.000 LFT | 3.00000 5625.00] 2.00000 3750.00]
TEMPORARY SILT FENCE | |
0012 206-51230 1370.000 CYS | 24.00000 32880.00] 40.00000 54800.00]
EXCAVATION, FOUNDATION, UNCLASSIFIED | |
0013 206-51235 LUMP | 440000.00000 440000.00| 380000.00000 380000.00]
COFFERDAM | | |
0014 207-08266 2240.000 SYS | 6.90000 15456.00] 19.00000 42560.00]
SUBGRADE TREATMENT, TYPE III | |
0015 211-07454 1441.000 CYS | 30.00000 43230.00]| 55.00000 79255.00|
STRUCTURE BACKFILL | |
0016 301-07448 1284.000 TON | 14.00000 17976.00| 34.00000 43656.00]|
COMPACTED AGGREGATE, NO. 53, BASE | |
0017 303-01180 176.000 TON | 14.00000 2464.00] 45.00000 7920.00 |
COMPACTED AGGREGATE, NO. 53 | |
0018 402-07432 220.000 TON | 88.00000 19360.00]| 90.00000 19800.00]|
|

HMA SURFACE, TYPE A



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 551 -6
TABULATION OF BIDS
ENGINEER'S ESTIMATE: $ 2,000,164.74 ROUTE
CALL ORDER : 551 CONTRACT ID : B -28548-A COUNTIES : CASS
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-1817530 | ( 5 ) 35-1618530 | (
|PIONEER ASSOCIATES, INC. | AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 402-07435 298.000 TON | 80.00000 23840.00] 80.00000 23840.00]
HMA INTERMEDIATE, TYPE A | |
0020 406-05521 2590.000 SYS | 0.30000 777.00 | 0.50000 1295.00 |
ASPHALT FOR TACK COAT | |
0021 601-01522 4.000 EACH | 1570.00000 6280.00] 2000.00000 8000.00|
GUARDRAIL TRANSITION TYPE TGB | |
0022 601-01846 1.000 EACH | 2090.00000 2090.00] 1900.00000 1900.00 |
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 3 | | |
0023 601-02103 75.000 LFT | 17.00000 1275.00]| 22.00000 1650.00]
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 | |
IN. SPACING | |
0024 601-06037 3.000 EACH | 1175.60000 3526.80] 900.00000 2700.00]
GUARDRAIL END TREATMENT, I | |
0025 601-99105 150.000 LFT | 15.00000 2250.00] 17.00000 2550.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0026 616-02320 10.000 SYS | 3.00000 30.00] 10.00000 100.00]
GEOTEXTILES | |
0027 616-06405 8.000 TON | 50.00000 400.00 | 75.00000 600.00]
RIPRAP, REVETMENT | |
0028 619-04414 4.000 EACH | 200.00000 800.00] 2000.00000 8000.00|
DRAIN EXTENSION | |
0029 621-01004 2.000 EACH | 175.00000 350.00] 500.00000 1000.00|
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0030 621-06559 2060.000 SYS | 0.84000 1730.40]| 1.00000 2060.00]
MULCHED SEEDING, R | |
0031 621-06567 2.000 kGAL | 50.00000 100.00| 55.00000 110.00]|
WATER | | |
0032 621-06574 734.000 SYS | 4.98000 3655.32] 7.00000 5138.00]
SODDING | | |
0033 702-03607 8.000 EACH | 150.00000 1200.00| 150.00000 1200.00|
CORED HOLE IN CONCRETE | |
0034 702-51005 278.000 cCYS | 680.00000 189040.00]| 1900.00000 528200.00]
CONCRETE, A, SUBSTRUCTURE | |
0035 702-51110 768.000 LBS | 9.00000 6912.00] 14.00000 10752.00]
GRATES, BASINS, AND FITTINGS, CAST IRON | |
0036 702-51863 2500.000 EACH | 15.00000 37500.00] 40.00000 100000.00]|
|

FIELD DRILLED HOLE IN CONCRETE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 551 -7
TABULATION OF BIDS

ENGINEER'S ESTIMATE: $ 2,000,164.74 ROUTE
CALL ORDER : 551 CONTRACT ID : B -28548-A COUNTIES : CASS
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-1817530 | ( 5 ) 35-1618530 | (
|PIONEER ASSOCIATES, INC. | AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0037 703-01540 240.000 EACH | 18.00000 4320.00]| 50.00000 12000.00]|
THREADED TIE BAR ASSEMBLY | |
0038 703-08556 782.000 EACH | 30.00000 23460.00] 70.00000 54740.00|
THREADED ROD STAINLESS STEEL | |
0039 703-51030 29051.000 LBS | 1.20000 34861.20] 1.30000 37766.30]
REINFORCING STEEL | |
0040 703-51032 97586.000 LBS | 1.30000 126861.80] 1.40000 136620.40]
REINFORCING STEEL, EPOXY COATED | |
0041 704-51002 505.900 cCyYs | 760.00000 384484.00] 1500.00000 758850.00|
CONCRETE, C, SUPERSTRUCTURE | |
0042 706-51025 976.000 LFT | 210.00000 204960.00] 85.00000 82960.00]
CONCRETE, C, RAILING | |
0043 706-92586 792.000 EACH | 150.00000 118800.00]| 275.00000 217800.00]
RAILING POST | |
0044 708-51813 1350.000 SFT | 60.00000 81000.00] 70.00000 94500.00]
PNEUMATICALLY PLACED MORTAR | |
0045 708-51814 900.000 SFT | 6.00000 5400.00] 8.00000 7200.00|
WELDED STEEL WIRE FABRIC | |
0046 709-51821 LUMP | 10670.00000 10670.00]| 12000.00000 12000.00]
SURFACE SEAL | |
0047 709-98224 1055.000 SFT | 4.00000 4220.00]| 25.00000 26375.00]
WATERPROOF MEMBRANE | |
0048 713-51820 LUMP | 75000.00000 75000.00| 635000.00000 635000.00]
TEMPORARY SUPPORT | |
0049 715-05169 118.000 LFT | 30.00000 3540.00] 75.00000 8850.00|
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0050 715-46005 3.000 EACH | 270.00000 810.00| 350.00000 1050.00|
PIPE END SECTION, 15 IN. | |
0051 721-43005 1.000 EACH | 760.00000 760.00] 2500.00000 2500.00]
AUTOMATIC DRAINAGE GATE, 15 IN. | |
0052 722-60824 309.000 sSYS | 10.00000 3090.00] 19.00000 5871.00]|
SURFACE MILLING | |
0053 801-04308 2.000 EACH | 425.00000 850.00] 450.00000 900.00]
ROAD CLOSURE SIGN ASSEMBLY | |
0054 801-06625 21.000 EACH | 115.00000 2415.00] 120.00000 2520.00]
DETOUR ROUTE MARKER ASSEMBLY | |
0055 801-06640 10.000 EACH | 195.00000 1950.00 | 200.00000 2000.00]
CONSTRUCTION SIGN, A | |
0056 801-06645 1.000 EACH | 100.00000 100.00] 110.00000 110.00]
|

CONSTRUCTION SIGN, B |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 551 -8
TABULATION OF BIDS

ENGINEER'S ESTIMATE: $ 2,000,164.74 ROUTE
CALL ORDER : 551 CONTRACT ID : B -28548-A COUNTIES : CASS
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-1817530 | ( 5 ) 35-1618530 | ( )
|PIONEER ASSOCIATES, INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 801-07118 48.000 LFT | 24.00000 1152.00] 25.00000 1200.00]|
BARRICADE, III-A | |
0058 802-76025 20.000 SFT | 24.00000 480.00 | 23.00000 460.00 |
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0059 802-76055 54.000 LFT | 7.00000 378.00] 7.00000 378.00]
SIGN POST, A | |
0060 808-06713 2602.000 LFT | 0.40000 1040.80| 0.50000 1301.00]
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0061 808-06714 2540.000 LFT | 0.40000 1016.00]| 0.50000 1270.00]|
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0062 808-75297 22.000 LFT | 39.00000 858.00 | 40.00000 880.00|
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
SECTION TOTALS | $ 2,453,327.32] $ 4,773,360.70] $
—————————————————————————————————————————— L A
|

CONTRACT TOTALS $ 2,453,327.32] $ 4,773,360.70] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 565 -1
TABULATION OF BIDS
ENGINEER'S ESTIMATE: $ 384,301.00 ROUTE I-465
CALL ORDER 565 CONTRACT 1ID B -28568-B COUNTIES : MARION
LETTING DATE 07/19/06 10:00 AM DISTRICT GREENFIELD DISTRICT
CONTRACT TIME 11/03/06 COMPLETION DATE
CONTRACT DESCRIPTION PROJECT (S)
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1131315 FIVE STAR PAINTING, INC. $ 333,000.00 100.0000%
2 35-1841931 VENUS PAINTING COMPANY $ 342,400.00 102.8228%
3 36-2726271 DAGLAS, A.G. PAINTING CO $ 419,001.00 125.8261%
4 35-1778430 SPANOS, N.I. PAINTING, INC. $ 444,001.00 133.3336%
| ( 1 ) 35-1131315 | ( 2 ) 35-1841931 | ( 3 ) 36-2726271
|[FIVE STAR PAINTING, INC. | VENUS PAINTING COMPANY |DAGLAS, A.G. PAINTING CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE PAINTING
| | |
0001 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0002 110-01001 LUMP | 10000.00000 10000.00]| 30000.00000 30000.00] 22000.00000 22000.00
MOBILIZATION AND DEMOBILIZATION | |
0003 619-05926 LUMP | 1500.00000 1500.00] 299.00000 299.00] 3000.00000 3000.00
ENVIRONMENTAL CONTROL , STR. NO. 1 | |
0004 619-05926 LUMP | 2000.00000 2000.00] 300.00000 300.00] 4000.00000 4000.00
ENVIRONMENTAL CONTROL , STR. NO. 2 | |
0005 619-51859 LUMP | 34152.00000 34152.00| 30000.00000 30000.00| 60000.00000 60000.00
PAINT STEEL BRIDGE , STR. NO. 1 | |
0006 619-51859 LUMP | 62181.00000 62181.00] 30000.00000 30000.00] 60000.00000 60000.00
PAINT STEEL BRIDGE , STR. NO. 2 | |
0007 619-61000 LUMP | 77304.00000 77304.00| 130000.00000 130000.00| 110000.00000 110000.00
CLEAN STEEL BRIDGE , STR. NO. 1 | |
0008 619-61000 LUMP | 134362.00000 134362.00| 120000.00000 120000.00|] 141000.00000 141000.00
CLEAN STEEL BRIDGE , STR. NO. 2 | |
0009 709-51821 LUMP | 800.00000 800.00| 300.00000 300.00] 3000.00000 3000.00
SURFACE SEAL , STR. NO. 1 | |
0010 709-51821 LUMP | 700.00000 700.00] 300.00000 300.00] 4000.00000 4000.00
SURFACE SEAL , STR. NO. 2 | |
0011 801-06775 LUMP | 4000.00000 4000.00] 600.00000 600.00] 6000.00000 6000.00
MAINTAINING TRAFFIC , STR. NO. 1 | |
0012 801-06775 LUMP | 6000.00000 6000.00] 600.00000 600.00] 6000.00000 6000.00
MAINTAINING TRAFFIC , STR. NO. 2 | |
SECTION TOTALS | $ 333,000.00] $ 342,400.00] $ 419,001.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 333,000.00]| S 342,400.00] $ 419,001.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 565 -2
TABULATION OF BIDS
ENGINEER'S ESTIMATE: $ 384,301.00 ROUTE I-465
CALL ORDER 565 CONTRACT 1ID B -28568-B COUNTIES MARION
LETTING DATE 07/19/06 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 35-1778430 [ ( ) I (
| SPANOS, N.I. PAINTING, INC. |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE PAINTING
| | |
0001 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0002 110-01001 LUMP | 22000.00000 22000.00]
MOBILIZATION AND DEMOBILIZATION | |
0003 619-05926 LUMP | 9000.00000 9000.00]
ENVIRONMENTAL CONTROL , STR. NO. | |
0004 619-05926 LUMP | 9000.00000 9000.00]
ENVIRONMENTAL CONTROL , STR. NO. | |
0005 619-51859 LUMP | 60000.00000 60000.00 |
PAINT STEEL BRIDGE , STR. NO. 1 | |
0006 619-51859 LUMP | 100000.00000 100000.00]
PAINT STEEL BRIDGE , STR. NO. 2 | |
0007 619-61000 LUMP | 90000.00000 90000.00]
CLEAN STEEL BRIDGE , STR. NO. 1 | |
0008 619-61000 LUMP | 140000.00000 140000.00]
CLEAN STEEL BRIDGE , STR. NO. 2 | |
0009 709-51821 LUMP | 1000.00000 1000.00]
SURFACE SEAL , STR. NO. 1 | |
0010 709-51821 LUMP | 1000.00000 1000.00]|
SURFACE SEAL , STR. NO. 2 | |
0011 801-06775 LUMP | 6000.00000 6000.00]
MAINTAINING TRAFFIC , STR. NO. 1 | |
0012 801-06775 LUMP | 6000.00000 6000.00]|
MAINTAINING TRAFFIC , STR. NO. 2 | |
SECTION TOTALS | $ 444,001.00] | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 444,001.00] 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 571 -1
TABULATION OF BIDS

ENGINEER'S ESTIMATE: $ 1,135,868.03 ROUTE : 231
CALL ORDER : 571 CONTRACT ID : B -28583-A COUNTIES : PUTNAM
LETTING DATE : 07/19/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 06/08/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT (S)
SET-ASIDE

VENDOR RANKING

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1310611 DUNCAN ROBERTSON INC $ 921,191.47 100.0000%
2 35-1673827 HENDERSON, H.E., INC. $ 991,976.16 107.6840%
3 35-0918397 RIETH RILEY CONSTRUCTION $ 1,023,000.00 111.0518%
4 35-1618530 AMERICAN CONTRACTING & SERVICES $ 1,108,118.80 120.2919%
| ( 1 ) 35-1310611 | ( 2 ) 35-1673827 | ( 3 ) 35-0918397
| DUNCAN ROBERTSON INC | HENDERSON, H.E., INC. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 15000.00000 15000.00] 29637.00000 29637.00] 14500.00000 14500.00
CONSTRUCTION ENGINEERING | |
0002 105-06899 1.000 EACH | 500.00000 500.00] 106.00000 106.00] 250.00000 250.00
RADIO | | |
0003 105-07039 12.000 MOS | 1500.00000 18000.00] 1802.00000 21624.00] 2300.00000 27600.00
FIELD OFFICE, B | |
0004 105-08520 1.000 EACH | 500.00000 500.00] 106.00000 106.00] 250.00000 250.00
CELLULAR TELEPHONE/RADIO | |
0005 105-08521 12.000 MOS | 250.00000 3000.00] 243.80000 2925.60] 250.00000 3000.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0006 105-08523 12.000 MOS | 150.00000 1800.00]| 84.80000 1017.60]| 250.00000 3000.00
RADIO SERVICE | |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES I I |
0008 110-01001 LUMP | 35000.00000 35000.00] 57976.00000 57976.00| 49176.52000 49176.52
MOBILIZATION AND DEMOBILIZATION | |
0009 201-52370 LUMP | 12000.00000 12000.00]| 4007.20000 4007.20]| 19900.00000 19900.00
CLEARING RIGHT OF WAY | |
0010 202-02241 503.000 LFT | 6.00000 3018.00] 1.05000 528.15] 0.01000 5.03
GUARDRAIL, REMOVE | |
0011 202-02286 1.000 EACH | 30000.00000 30000.00] 12037.00000 12037.00] 18000.00000 18000.00
PRESENT STRUCTURE, REMOVE | |
0012 203-02000 1647.000 CYS | 15.00000 24705.00] 9.73000 16025.31| 29.00000 47763.00
|

EXCAVATION, COMMON |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 571 -2
TABULATION OF BIDS

ENGINEER'S ESTIMATE: $ 1,135,868.03 ROUTE 231

CALL ORDER : 571 CONTRACT 1ID B -28583-A COUNTIES : PUTNAM

LETTING DATE : 07/19/06 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT

SET-ASIDE

1 ) 35-1310611 | ( 2 35-1673827 I ( 3 ) 35-0918397

LINE NO / ITEM CODE / ALT

UNCAN ROBERTSON INC

| HENDERSON, H.E., INC.

|RIETH RILEY CONSTRUCTION

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0013 203-02070 189.000 CYS | 20.00000 3780.00]| 19.06000 3602.34] 29.00000 5481.00
BORROW | | |
0014 203-51223 241.000 CYS | 10.00000 2410.00] 15.38000 3706.58]| 43.00000 10363.00
EXCAVATION, WATERWAY | |
0015 205-06931 19.900 TON | 20.00000 398.00] 88.02000 1751.60]| 70.00000 1393.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0016 205-06936 88.700 TON | 20.00000 1774.00] 30.50000 2705.35] 70.00000 6209.00
TEMPORARY SEDIMENT TRAP | |
0017 205-06937 94.000 LFT | 6.00000 564.00] 5.21000 489.74] 4.96000 466.24
TEMPORARY SILT FENCE | |
0018 207-08263 3300.400 SYS | 8.00000 26403.20] 7.67000 25314.07| 9.00000 29703.60
SUBGRADE TREATMENT, TYPE IA | |
0019 207-08267 6589.100 SYS | 4.00000 26356.40] 6.02000 39666.38] 5.50000 36240.05
SUBGRADE TREATMENT, TYPE IIIA | |
0020 211-07454 193.000 cCYs | 35.00000 6755.00| 45.34000 8750.62 | 20.00000 3860.00
STRUCTURE BACKFILL | |
0021 213-08058 247.000 cCYsS | 125.00000 30875.00] 87.52000 21617.44] 110.00000 27170.00
FLOWABLE BACKFILL | |
0022 301-07448 2556.730 TON | 16.00000 40907.68| 18.78000 48015.39] 17.00000 43464.41
COMPACTED AGGREGATE, NO. 53, BASE | |
0023 303-01180 1275.180 TON | 16.00000 20402.88] 18.45000 23527.07] 17.00000 21678.06
COMPACTED AGGREGATE, NO. 53 | |
0024 401-06264 LUMP | 8000.00000 8000.00 | 2073.75000 2073.75]| 8000.00000 8000.00
PROFILOGRAPH, HMA | |
0025 402-07432 532.500 TON | 72.50000 38606.25] 94.17000 50145.53] 67.00000 35677.50
HMA SURFACE, TYPE A | |
0026 402-07434 225.500 TON | 112.00000 25256.00 | 107.09000 24148.80] 105.00000 23677.50
HMA SURFACE, TYPE C | |
0027 402-07435 852.400 TON | 68.00000 57963.20] 72.50000 61799.00] 62.00000 52848.80
HMA INTERMEDIATE, TYPE A | |
0028 402-07439 125.600 TON | 88.00000 11052.80] 110.25000 13847.40]| 80.00000 10048.00
HMA INTERMEDIATE, TYPE C | |
0029 402-07440 638.800 TON | 75.00000 47910.00| 69.73000 44543.52| 69.00000 44077.20
HMA BASE, TYPE A | |
0030 402-07442 130.400 TON | 86.00000 11214.40]| 107.10000 13965.84| 79.00000 10301.60
HMA BASE, TYPE C | |
0031 406-05520 2.000 TON | 440.00000 880.00| 3008.25000 6016.50] 400.00000 800.00
ASPHALT FOR TACK COAT | |
0032 601-06854 2.000 EACH | 2950.00000 5900.00] 2808.75000 5617.50] 2675.00000 5350.00
|

GUARDRAIL, W-BEAM, NESTED



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 571 -3
TABULATION OF BIDS
ENGINEER'S ESTIMATE: $ 1,135,868.03 ROUTE 231
CALL ORDER 571 CONTRACT 1ID B -28583-A COUNTIES PUTNAM
LETTING DATE 07/19/06 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1310611 | ( 2 35-1673827 | ( 3 ) 35-0918397
| DUNCAN ROBERTSON INC | HENDERSON, H.E., INC. |[RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0033 601-07661 4.000 EACH | 1958.00000 7832.00| 1869.00000 7476.00 | 1780.00000 7120.00
GUARDRAIL END TREATMENT, OS, TEMPORARY | |
BRIDGE APPROACH | |
0034 601-94689 4.000 EACH | 2450.00000 9800.00| 2467.50000 9870.00| 2225.00000 8900.00
GUARDRAIL END TREATMENT, OS | |
0035 601-97774 2.000 EACH | 800.00000 1600.00| 761.25000 1522.50]| 725.00000 1450.00
GUARDRAIL END TREATMENT, OS, SPARE | |
PARTS PACKAGE | |
0036 601-99105 993.000 LFT | 16.75000 16632.75]| 15.96000 15848.28]| 15.20000 15093.60
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0037 610-07486 43.900 TON | 160.00000 7024.00 | 129.12000 5668.37] 145.00000 6365.50
HMA FOR APPROACHES, TYPE A | |
0038 615-06490 24.000 EACH | 125.00000 3000.00] 119.70000 2872.80] 114.00000 2736.00
RIGHT OF WAY MARKER | |
0039 615-06505 5.000 EACH | 575.00000 2875.00] 551.25000 2756.25] 525.00000 2625.00
MONUMENT, B | |
0040 616-02320 918.600 SYS | 4.00000 3674.40] 2.44000 2241.38] 3.50000 3215.10
GEOTEXTILES | |
0041 616-05688 328.000 TON | 22.00000 7216.00 | 29.34000 9623.52]| 40.00000 13120.00
RIPRAP, CLASS 1 | |
0042 616-05689 124.000 TON | 22.00000 2728.00] 26.53000 3289.72] 40.00000 4960.00
RIPRAP, CLASS 2 | |
0043 616-06405 179.600 TON | 22.00000 3951.20] 28.43000 5106.03] 70.00000 12572.00
RIPRAP, REVETMENT | |
0044 621-01004 2.000 EACH | 735.00000 1470.00]| 708.75000 1417.50] 675.00000 1350.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0045 621-06545 0.400 TON | 725.00000 290.00] 693.00000 277.20] 660.00000 264.00
FERTILIZER | |
0046 621-06553 108.800 LBS | 5.85000 636.48| 5.62000 611.46]| 5.35000 582.08
SEED MIXTURE, R | |
0047 621-06557 781.000 LBS | 3.30000 2577.30] 3.14000 2452.34] 3.23000 2522.63
SEED MIXTURE, T , CONVENTIONAL MIX | |
0048 621-06565 3.300 TON | 475.00000 1567.50]| 451.50000 1489.95]| 430.00000 1419.00
MULCHING MATERIAL | |
0049 621-06567 5.900 kGAL | 22.00000 129.80]| 21.00000 123.90]| 20.00000 118.00
WATER | | |
0050 621-06574 1487.300 SYS | 3.25000 4833.72]| 4.32000 6425.14] 2.90000 4313.17
|

SODDING



LINE, THERMOPLASTIC, BROKEN, YELLOW, 4

INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 571 -4
TABULATION OF BIDS
ENGINEER'S ESTIMATE: $ 1,135,868.03 ROUTE 231
CALL ORDER 571 CONTRACT 1ID B -28583-A COUNTIES PUTNAM
LETTING DATE 07/19/06 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 1 ) 35-1310611 | ( 2 ) 35-1673827 | ( 3 ) 35-0918397
| DUNCAN ROBERTSON INC | HENDERSON, H.E., INC. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0051 713-51335 LUMP | 140000.00000 140000.00| 152227.59000 152227.59| 166867.89000 166867.89
TEMPORARY BRIDGE AND APPROACHES | |
0052 713-99365 488.000 LFT | 7.00000 3416.00] 6.56000 3201.28] 6.25000 3050.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, | |
TEMPORARY BRIDGE APPROACHES | |
0053 714-08514 508.500 SFT | 115.00000 58477.50] 90.84000 46192.14| 40.00000 20340.00
WINGWALL | | |
0054 715-05171 50.000 LFT | 45.00000 2250.00] 46.38000 2319.00] 40.00000 2000.00
PIPE, TYPE 3, CIRCULAR, 18 IN. | |
0055 715-46010 4.000 EACH | 300.00000 1200.00]| 252.43000 1009.72| 350.00000 1400.00
PIPE END SECTION, 18 IN. | |
0056 722-60824 1650.000 sSYS | 4.00000 6600.00] 4.34000 7161.00| 5.00000 8250.00
SURFACE MILLING | |
0057 723-08087 72.000 LFT | 1400.00000 100800.00]| 1946.13000 140121.36| 2185.00000 157320.00
STRUCTURE, PRECAST THREE-SIDED, 252 IN. | |
X 96 IN. | | |
0058 801-04308 4.000 EACH | 495.00000 1980.00| 327.60000 1310.40]| 375.00000 1500.00
ROAD CLOSURE SIGN ASSEMBLY | |
0059 801-06203 5922.000 LFT | 0.28000 1658.16 | 0.35000 2072.70] 0.28000 1658.16
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0060 801-06207 1007.000 LFT | 1.40000 1409.80| 1.11000 1117.77| 1.40000 1409.80
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0061 801-06640 28.000 EACH | 250.00000 7000.00 | 137.55000 3851.40] 165.00000 4620.00
CONSTRUCTION SIGN, A | |
0062 801-06645 4.000 EACH | 82.50000 330.00] 65.10000 260.40] 75.00000 300.00
CONSTRUCTION SIGN, B | |
0063 801-06649 55.000 EACH | 9.50000 522.50] 5.78000 317.90] 5.00000 275.00
TEMPORARY RAISED PAVEMENT MARKER, 1 | |
0064 801-07119 110.000 LFT | 25.00000 2750.00] 11.57000 1272.70]| 26.00000 2860.00
BARRICADE, III-B | |
0065 808-01226 16.000 EACH | 33.00000 528.00] 68.25000 1092.00]| 5.00000 80.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
CASTING, INSTALL | |
0066 808-06703 2883.000 LFT | 0.55000 1585.65]| 0.58000 1672.14| 0.52000 1499.16
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0067 808-75240 2924.000 LFT | 0.55000 1608.20| 0.03000 87.72] 0.05000 146.20
|
|

IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 571 -5
TABULATION OF BIDS
ENGINEER'S ESTIMATE: $ 1,135,868.03 ROUTE : 231
CALL ORDER : 571 CONTRACT 1ID B -28583-A COUNTIES PUTNAM
LETTING DATE 07/19/06 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1310611 | ( 2 ) 35-1673827 | ( 3 ) 35-0918397
| DUNCAN ROBERTSON INC |HENDERSON, H.E., INC. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0068 808-75245 554.000 LFT | 0.55000 304.70] 0.58000 321.32] 0.80000 443.20
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
SECTION TOTALS | S 921,191.47]| S 991,976.16/| S 1,023,000.00
+ + +
CONTRACT TOTALS | $ 921,191.47] $ 991,976.16| $ 1,023,000.00




ENGINEER'S ESTIMATE: $ 1,135,868.03
CALL ORDER : 571
LETTING DATE : 07/19/06 10:00 AM

SET-ASIDE

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 571 -6
TABULATION OF BIDS
ROUTE : 231
CONTRACT ID : B -28583-A COUNTIES : PUTNAM
DISTRICT : CRAWFORDSVILLE DISTRICT

LINE NO / ITEM CODE / ALT

| ( 4 ) 35-1618530
| AMERICAN CONTRACTING & SERVI
|

( ) ( )

I I
I I
| |
| |
+ + +

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 BRIDGE REPLACEMENT
| | |

0001 105-06845 LUMP | 18000.00000 18000.00]

CONSTRUCTION ENGINEERING | |
0002 105-06899 1.000 EACH | 250.00000 250.00]

RADIO | | |
0003 105-07039 12.000 MOS | 2200.00000 26400.00]

FIELD OFFICE, B | |
0004 105-08520 1.000 EACH | 250.00000 250.00]

CELLULAR TELEPHONE/RADIO | |
0005 105-08521 12.000 MOS | 75.00000 900.00 |

CELLULAR TELEPHONE/RADIO SERVICE | |
0006 105-08523 12.000 MOS | 75.00000 900.00]

RADIO SERVICE | |
0007 105-08524 1.000 DOL | 1.00000 1.00]

CELLULAR TELEPHONE/RADIO, ADDITIONAL | |

MINUTES | | |
0008 110-01001 LUMP | 55000.00000 55000.00]

MOBILIZATION AND DEMOBILIZATION | |
0009 201-52370 LUMP | 22000.00000 22000.00]

CLEARING RIGHT OF WAY | |
0010 202-02241 503.000 LFT | 1.00000 503.00]

GUARDRAIL, REMOVE | |
0011 202-02286 1.000 EACH | 25000.00000 25000.00]

PRESENT STRUCTURE, REMOVE | |
0012 203-02000 1647.000 CYS | 20.00000 32940.00]

EXCAVATION, COMMON | |
0013 203-02070 189.000 cCYs | 20.00000 3780.00]

BORROW | | |
0014 203-51223 241.000 cCyYs | 15.00000 3615.00]

EXCAVATION, WATERWAY | |
0015 205-06931 19.900 TON | 75.00000 1492.50]|

TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0016 205-06936 88.700 TON | 40.00000 3548.00]|

TEMPORARY SEDIMENT TRAP | |
0017 205-06937 94.000 LFT | 8.00000 752.00]|

TEMPORARY SILT FENCE | |
0018 207-08263 3300.400 SYS | 7.00000 23102.80]

| |

SUBGRADE TREATMENT, TYPE IA



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 571 -7
TABULATION OF BIDS
ENGINEER'S ESTIMATE: $ 1,135,868.03 ROUTE : 231
CALL ORDER : 571 CONTRACT ID : B -28583-A COUNTIES : PUTNAM
LETTING DATE : 07/19/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1618530 | ( ) I (
| AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 207-08267 6589.100 SYS | 10.00000 65891.00|
SUBGRADE TREATMENT, TYPE IIIA | |
0020 211-07454 193.000 cCYs | 35.00000 6755.00|
STRUCTURE BACKFILL | |
0021 213-08058 247.000 cCYsS | 125.00000 30875.00]
FLOWABLE BACKFILL | |
0022 301-07448 2556.730 TON | 20.00000 51134.60]
COMPACTED AGGREGATE, NO. 53, BASE | |
0023 303-01180 1275.180 TON | 25.00000 31879.50]
COMPACTED AGGREGATE, NO. 53 | |
0024 401-06264 LUMP | 7500.00000 7500.00|
PROFILOGRAPH, HMA | |
0025 402-07432 532.500 TON | 68.00000 36210.00]
HMA SURFACE, TYPE A | |
0026 402-07434 225.500 TON | 110.00000 24805.00]
HMA SURFACE, TYPE C | |
0027 402-07435 852.400 TON | 65.00000 55406.00]
HMA INTERMEDIATE, TYPE A | |
0028 402-07439 125.600 TON | 82.00000 10299.20]
HMA INTERMEDIATE, TYPE C | |
0029 402-07440 638.800 TON | 71.00000 45354.80|
HMA BASE, TYPE A | |
0030 402-07442 130.400 TON | 80.00000 10432.00]
HMA BASE, TYPE C | |
0031 406-05520 2.000 TON | 450.00000 900.00]
ASPHALT FOR TACK COAT | |
0032 601-06854 2.000 EACH | 2700.00000 5400.00]
GUARDRAIL, W-BEAM, NESTED | |
0033 601-07661 4.000 EACH | 1800.00000 7200.00|
GUARDRAIL END TREATMENT, OS, TEMPORARY | |
BRIDGE APPROACH | |
0034 601-94689 4.000 EACH | 2300.00000 9200.00 |
GUARDRAIL END TREATMENT, OS | |
0035 601-97774 2.000 EACH | 800.00000 1600.00]|
GUARDRAIL END TREATMENT, OS, SPARE | |
PARTS PACKAGE | |
0036 601-99105 993.000 LFT | 16.00000 15888.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0037 610-07486 43.900 TON | 150.00000 6585.00|
| |

HMA FOR APPROACHES, TYPE A



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 571 -8
TABULATION OF BIDS
ENGINEER'S ESTIMATE: $ 1,135,868.03 ROUTE 231
CALL ORDER 571 CONTRACT 1ID B -28583-A COUNTIES PUTNAM
LETTING DATE 07/19/06 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1618530 | ( ) I (
| AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 615-06490 24.000 EACH | 125.00000 3000.00]
RIGHT OF WAY MARKER | |
0039 615-06505 5.000 EACH | 600.00000 3000.00]
MONUMENT, B | |
0040 616-02320 918.600 SYS | 3.00000 2755.80]
GEOTEXTILES | |
0041 616-05688 328.000 TON | 25.00000 8200.00 |
RIPRAP, CLASS 1 | |
0042 616-05689 124.000 TON | 25.00000 3100.00]
RIPRAP, CLASS 2 | |
0043 616-06405 179.600 TON | 25.00000 4490.00 |
RIPRAP, REVETMENT | |
0044 621-01004 2.000 EACH | 700.00000 1400.00]|
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0045 621-06545 0.400 TON | 900.00000 360.00]
FERTILIZER | |
0046 621-06553 108.800 LBS | 5.00000 544.00]
SEED MIXTURE, R | |
0047 621-06557 781.000 LBS | 3.50000 2733.50]
SEED MIXTURE, T , CONVENTIONAL MIX | |
0048 621-06565 3.300 TON | 700.00000 2310.00]
MULCHING MATERIAL | |
0049 621-06567 5.900 kGAL | 25.00000 147.50]|
WATER | | |
0050 621-06574 1487.300 SYS | 4.50000 6692.85]
SODDING | | |
0051 713-51335 LUMP | 152500.00000 152500.00]
TEMPORARY BRIDGE AND APPROACHES | |
0052 713-99365 488.000 LFT | 6.50000 3172.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, | |
TEMPORARY BRIDGE APPROACHES | |
0053 714-08514 508.500 SFT | 125.00000 63562.50]
WINGWALL | | |
0054 715-05171 50.000 LFT | 55.00000 2750.00]
PIPE, TYPE 3, CIRCULAR, 18 IN. | |
0055 715-46010 4.000 EACH | 500.00000 2000.00]
PIPE END SECTION, 18 IN. | |
0056 722-60824 1650.000 SYS | 4.50000 7425.00|
| |

SURFACE MILLING



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE 09/12/06
PAGE : 571 -9

ENGINEER'S ESTIMATE: $ 1,135,868.03 231
CALL ORDER : 571 CONTRACT 1ID B -28583-A PUTNAM
LETTING DATE 07/19/06 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1618530 [ ( ) I (
|AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 723-08087 72.000 LFT | 2500.00000 180000.00] [
STRUCTURE, PRECAST THREE-SIDED, 252 IN. | |
X 96 IN. | | |
0058 801-04308 4.000 EACH | 400.00000 1600.00]| |
ROAD CLOSURE SIGN ASSEMBLY | |
0059 801-06203 5922.000 LFT | 0.30000 1776.60 |
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0060 801-06207 1007.000 LFT | 1.50000 1510.50] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0061 801-06640 28.000 EACH | 175.00000 4900.00]
CONSTRUCTION SIGN, A | |
0062 801-06645 4.000 EACH | 75.00000 300.00] |
CONSTRUCTION SIGN, B | |
0063 801-06649 55.000 EACH | 5.50000 302.50]
TEMPORARY RAISED PAVEMENT MARKER, 1 | |
0064 801-07119 110.000 LFT | 30.00000 3300.00] |
BARRICADE, III-B | |
0065 808-01226 16.000 EACH | 10.00000 160.00|
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
CASTING, INSTALL | |
0066 808-06703 2883.000 LFT | 0.55000 1585.65]| |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0067 808-75240 2924.000 LFT | 0.10000 292.40]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | |
IN. | | |
0068 808-75245 554.000 LEFT | 0.90000 498.60 |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
SECTION TOTALS | $ 1,108,118.80] | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,108,118.80] 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 581 -1
TABULATION OF BIDS
ENGINEER'S ESTIMATE: $ 797,024.97 ROUTE
CALL ORDER : 581 CONTRACT 1ID B -28642-A COUNTIES JOHNSON
LETTING DATE : 07/19/06 10:00 AM DISTRICT SEYMOUR DISTRICT
CONTRACT TIME 11/20/06 COMPLETION DATE
CONTRACT DESCRIPTION PROJECT (S)
SET-ASIDE Standard
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1310611 DUNCAN ROBERTSON INC $ 628,255.60 100.0000%
2 35-1357381 O'MARA, DAVE CONTRACTOR $ 678,790.94 108.0438%
3 35-1618530 AMERICAN CONTRACTING & SERVICES $ 686,967.60 109.3452%
4 35-1917625 MILESTONE CONTRACTORS, L.P. $ 721,740.00 114.8800%
5 35-1151771 CALUMET ASPHALT PAVING CO. INC. $ 999,994.60 159.1700%
| ( 1 ) 35-1310611 | ( 2 ) 35-1357381 | ( 3 ) 35-1618530
| DUNCAN ROBERTSON INC |O"MARA, DAVE CONTRACTOR | AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 5000.00000 5000.00] 10000.00000 10000.00]| 10000.00000 10000.00
CONSTRUCTION ENGINEERING | |
0002 105-07038 6.000 MOS | 1500.00000 9000.00] 1200.00000 7200.00 | 2500.00000 15000.00
FIELD OFFICE, A | |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 30000.00000 30000.00| 32000.00000 32000.00| 33000.00000 33000.00
MOBILIZATION AND DEMOBILIZATION | |
0007 201-52370 LUMP | 10000.00000 10000.00]| 12000.00000 12000.00]| 10000.00000 10000.00
CLEARING RIGHT OF WAY | |
0008 202-02240 55.700 SYS | 25.00000 1392.50] 13.00000 724.10| 20.00000 1114.00
PAVEMENT REMOVAL | |
0009 202-02279 290.000 LFT | 10.00000 2900.00] 4.00000 1160.00]| 3.00000 870.00
CURB AND GUTTER, REMOVE | |
0010 202-51330 LUMP | 25000.00000 25000.00| 12000.00000 12000.00] 20000.00000 20000.00
PRESENT STRUCTURE, REMOVE | |
0011 202-52710 238.700 SYS | 10.00000 2387.00] 4.00000 954.80] 10.00000 2387.00
|

SIDEWALK, CONCRETE,

REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 581 -2
TABULATION OF BIDS
ENGINEER'S ESTIMATE: $ 797,024.97 ROUTE
CALL ORDER 581 CONTRACT 1ID B -28642-A COUNTIES JOHNSON
LETTING DATE 07/19/06 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE Standard
| ( 1 ) 35-1310611 | ( 2 ) 35-1357381 | ( 3 ) 35-1618530
| DUNCAN ROBERTSON INC |O"MARA, DAVE CONTRACTOR | AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0012 203-02000 182.000 CYS | 25.00000 4550.00| 28.00000 5096.00] 30.00000 5460.00
EXCAVATION, COMMON | |
0013 203-02070 1725.000 CYS | 20.00000 34500.00] 10.00000 17250.00] 12.00000 20700.00
BORROW | | |
0014 203-51223 114.000 CYS | 10.00000 1140.00]| 14.00000 1596.00| 20.00000 2280.00
EXCAVATION, WATERWAY | |
0015 205-06933 9.000 EACH | 50.00000 450.00 | 95.00000 855.00 | 90.00000 810.00
TEMPORARY DITCH INLET PROTECTION | |
0016 205-06937 560.000 LFT | 1.00000 560.00] 1.80000 1008.00]| 1.75000 980.00
TEMPORARY SILT FENCE | |
0017 206-51235 LUMP | 10000.00000 10000.00] 15000.00000 15000.00] 17500.00000 17500.00
COFFERDAM | | |
0018 207-08263 1586.000 SYS | 10.00000 15860.00]| 8.00000 12688.00]| 12.00000 19032.00
SUBGRADE TREATMENT, TYPE IA | |
0019 211-07454 1018.400 CYS | 25.00000 25460.00] 20.00000 20368.00] 20.00000 20368.00
STRUCTURE BACKFILL | |
0020 301-07448 40.000 TON | 25.00000 1000.00]| 23.00000 920.00] 30.00000 1200.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0021 402-07434 95.000 TON | 105.00000 9975.00 | 100.00000 9500.00 | 100.00000 9500.00
HMA SURFACE, TYPE C | |
0022 402-07439 155.000 TON | 68.00000 10540.00]| 67.00000 10385.00]| 65.00000 10075.00
HMA INTERMEDIATE, TYPE C | |
0023 402-07442 835.000 TON | 53.00000 44255.00] 53.00000 44255.00] 50.00000 41750.00
HMA BASE, TYPE C | |
0024 406-05521 3300.000 SYS | 0.21000 693.00] 0.20000 660.00] 0.20000 660.00
ASPHALT FOR TACK COAT | |
0025 601-01522 3.000 EACH | 2000.00000 6000.00] 1900.00000 5700.00] 1900.00000 5700.00
GUARDRAIL TRANSITION TYPE TGB | |
0026 601-94689 3.000 EACH | 2500.00000 7500.00| 2400.00000 7200.00| 2300.00000 6900.00
GUARDRAIL END TREATMENT, OS | |
0027 601-99105 25.000 LFT | 22.00000 550.00] 21.00000 525.00] 21.00000 525.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0028 604-07901 32.400 SYS | 100.00000 3240.00] 140.00000 4536.00| 75.00000 2430.00
CURB RAMP, CONCRETE, G | |
0029 604-91531 332.000 SYS | 40.00000 13280.00]| 33.00000 10956.00]| 50.00000 16600.00
SIDEWALK, CONCRETE, 4 IN. | |
0030 605-06150 728.600 LFT | 22.00000 16029.20] 17.00000 12386.20] 25.00000 18215.00
CURB AND GUTTER, C, CONCRETE | |
0031 610-07488 25.000 TON | 163.00000 4075.00| 155.00000 3875.00] 150.00000 3750.00
|

HMA FOR APPROACHES, TYPE C



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 581 -3
TABULATION OF BIDS
ENGINEER'S ESTIMATE: $ 797,024.97 ROUTE
CALL ORDER 581 CONTRACT 1ID B -28642-A COUNTIES JOHNSON
LETTING DATE 07/19/06 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE Standard
| ( 1 ) 35-1310611 | ( 2 ) 35-1357381 | ( 3 ) 35-1618530
| DUNCAN ROBERTSON INC |O"MARA, DAVE CONTRACTOR |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0032 615-06490 14.000 EACH | 150.00000 2100.00]| 135.00000 1890.00] 135.00000 1890.00
RIGHT OF WAY MARKER | |
0033 616-02320 590.000 SYS | 4.00000 2360.00] 3.80000 2242.00] 3.00000 1770.00
GEOTEXTILES | |
0034 616-05688 605.000 TON | 32.00000 19360.00]| 34.00000 20570.00] 30.00000 18150.00
RIPRAP, CLASS 1 | |
0035 621-01004 2.000 EACH | 525.00000 1050.00] 250.00000 500.00] 250.00000 500.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0036 621-06545 0.100 TON | 1500.00000 150.00] 1400.00000 140.00] 1400.00000 140.00
FERTILIZER | |
0037 621-06557 24.000 LBS | 17.00000 408.00 | 16.00000 384.00] 16.00000 384.00
SEED MIXTURE, T | |
0038 621-06565 0.600 TON | 525.00000 315.00] 500.00000 300.00] 500.00000 300.00
MULCHING MATERIAL | |
0039 621-06567 5.200 kGAL | 6.00000 31.20]| 5.20000 27.04| 5.00000 26.00
WATER | | |
0040 621-06575 1425.000 SYS | 3.30000 4702.50]| 3.20000 4560.00| 3.00000 4275.00
SODDING, NURSERY | |
0041 702-93722 52.000 CYS | 400.00000 20800.00 | 225.00000 11700.00] 400.00000 20800.00
CONCRETE, C | |
0042 703-06029 10198.000 LBS | 1.00000 10198.00]| 0.95000 9688.10| 1.20000 12237.60
REINFORCING BARS, EPOXY COATED | |
0043 706-01268 31.000 LFT | 275.00000 8525.00] 270.00000 8370.00| 260.00000 8060.00
HANDRAIL, ALUMINUM | |
0044 706-06349 60.000 LFT | 120.00000 7200.00| 105.00000 6300.00] 100.00000 6000.00
RAILING, TX | |
0045 706-06372 4.000 EACH | 2200.00000 8800.00] 2100.00000 8400.00] 2000.00000 8000.00
CONCRETE BRIDGE RAILING TRANSITION, TTX | |
0046 709-51821 LUMP | 1500.00000 1500.00]| 1500.00000 1500.00]| 1000.00000 1000.00
SURFACE SEAL | |
0047 715-05048 53.000 LFT | 10.00000 530.00] 2.50000 132.50]| 35.00000 1855.00
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0048 715-05149 98.000 LFT | 40.00000 3920.00] 30.00000 2940.00] 45.00000 4410.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0049 715-05152 275.000 LEFT | 55.00000 15125.00] 35.00000 9625.00] 50.00000 13750.00
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0050 715-46010 2.000 EACH | 300.00000 600.00] 395.00000 790.00] 750.00000 1500.00
|

PIPE END SECTION, 18 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 581 -4
TABULATION OF BIDS
ENGINEER'S ESTIMATE: $ 797,024.97 ROUTE
CALL ORDER 581 CONTRACT 1ID B -28642-A COUNTIES JOHNSON
LETTING DATE 07/19/06 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE Standard
| ( 1 ) 35-1310611 | ( 2 ) 35-1357381 | ( 3 ) 35-1618530
| DUNCAN ROBERTSON INC |O"MARA, DAVE CONTRACTOR | AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0051 720-01092 3.000 EACH | 3000.00000 9000.00]| 2500.00000 7500.00| 4200.00000 12600.00
MANHOLE, J15, MODIFIED | |
0052 720-04682 3.000 EACH | 1500.00000 4500.00 | 1000.00000 3000.00] 1400.00000 4200.00
INLET, INLET, RJ1 | |
0053 720-45265 2.000 EACH | 1000.00000 2000.00] 1000.00000 2000.00] 1100.00000 2200.00
PIPE CATCH BASIN, 15 IN. | |
0054 720-98174 3.000 EACH | 2000.00000 6000.00] 1550.00000 4650.00 | 3200.00000 9600.00
INLET, B15 | | |
0055 720-98555 1.000 EACH | 2000.00000 2000.00] 1600.00000 1600.00| 3200.00000 3200.00
INLET, C15 | | |
0056 723-06660 98.800 SYS | 650.00000 64220.00] 500.00000 49400.00] 600.00000 59280.00
WINGWALL | | |
0057 723-08569 64.000 LFT | 1900.00000 121600.00]| 3695.00000 236480.00] 2850.00000 182400.00
STRUCTURE, PRECAST THREE-SIDED, 312 IN. | |
X 146 IN. | |
0058 728-98377 LUMP | 2500.00000 2500.00] 2400.00000 2400.00] 1600.00000 1600.00
MASONRY COATING | |
0059 801-04308 9.000 EACH | 300.00000 2700.00] 300.00000 2700.00] 175.00000 1575.00
ROAD CLOSURE SIGN ASSEMBLY | |
0060 801-06625 7.000 EACH | 155.00000 1085.00| 160.00000 1120.00]| 135.00000 945.00
DETOUR ROUTE MARKER ASSEMBLY | |
0061 801-06640 4.000 EACH | 200.00000 800.00] 190.00000 760.00| 200.00000 800.00
CONSTRUCTION SIGN, A | |
0062 801-06645 2.000 EACH | 55.00000 110.00| 53.00000 106.00| 50.00000 100.00
CONSTRUCTION SIGN, B | |
0063 801-06775 LUMP | 5000.00000 5000.00] 12000.00000 12000.00]| 2000.00000 2000.00
MAINTAINING TRAFFIC | |
0064 801-07118 48.000 LFT | 16.50000 792.00 | 22.00000 1056.00| 15.00000 720.00
BARRICADE, III-A | |
0065 801-07119 48.000 LFT | 16.50000 792.00] 22.00000 1056.00]| 18.00000 864.00
BARRICADE, III-B | |
0066 802-05701 20.000 LFT | 12.50000 250.00] 12.00000 240.00] 12.00000 240.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0067 802-76025 4.500 SFT | 42.00000 189.00] 40.00000 180.00] 40.00000 180.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0068 808-06713 52.000 LFT | 1.10000 57.20] 1.10000 57.20] 2.25000 117.00
LINE, PAINT, SOLID, WHITE, 4 IN. | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 581 -5
TABULATION OF BIDS

ENGINEER'S ESTIMATE: $ 797,024.97 ROUTE
CALL ORDER : 581 CONTRACT ID : B -28642-A COUNTIES : JOHNSON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE : Standard
| ( 1 ) 35-1310611 | ( 2 ) 35-1357381 | ( 3 ) 35-1618530
| DUNCAN ROBERTSON INC |O"MARA, DAVE CONTRACTOR |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0069 808-06714 860.000 LFT | 1.10000 946.00] 1.10000 946.00] 1.50000 1290.00
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0070 808-75340 2.000 EACH | 350.00000 700.00 | 340.00000 680.00] 600.00000 1200.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD, RXR | |
SECTION TOTALS | $ 628,255.60] $ 678,790.94| $ 686,967.60
—————————————————————————————————————————— e A
|

CONTRACT TOTALS

$ 628,255.60] $ 678,790.94] $ 686,967.60




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 581 -6
TABULATION OF BIDS

ENGINEER'S ESTIMATE: $ 797,024.97 ROUTE
CALL ORDER : 581 CONTRACT ID : B -28642-A COUNTIES : JOHNSON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE : Standard

| ( 4 ) 35-1917625 | ( 5 ) 35-1151771 | (
|[MILESTONE CONTRACTORS, L.P. |CALUMET ASPHALT PAVING CO. I |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 6300.00000 6300.00] 15000.00000 15000.00]
CONSTRUCTION ENGINEERING | |
0002 105-07038 6.000 MOS | 1500.00000 9000.00| 1940.00000 11640.00]|
FIELD OFFICE, A | |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 36000.00000 36000.00] 50000.00000 50000.00]
MOBILIZATION AND DEMOBILIZATION | |
0007 201-52370 LUMP | 14400.00000 14400.00] 20000.00000 20000.00]
CLEARING RIGHT OF WAY | |
0008 202-02240 55.700 SYS | 56.00000 3119.20] 25.00000 1392.50]|
PAVEMENT REMOVAL | |
0009 202-02279 290.000 LFT | 5.70000 1653.00| 8.00000 2320.00]
CURB AND GUTTER, REMOVE | |
0010 202-51330 LUMP | 55000.00000 55000.00|] 210000.00000 210000.00]
PRESENT STRUCTURE, REMOVE | |
0011 202-52710 238.700 SYS | 7.50000 1790.25]| 19.00000 4535.30 |
SIDEWALK, CONCRETE, REMOVE | |
0012 203-02000 182.000 CYS | 45.20000 8226.40| 16.00000 2912.00]
EXCAVATION, COMMON | |
0013 203-02070 1725.000 CYS | 7.00000 12075.00] 26.00000 44850.00]
BORROW | | |
0014 203-51223 114.000 CYS | 65.00000 7410.00]| 27.00000 3078.00]
EXCAVATION, WATERWAY | |
0015 205-06933 9.000 EACH | 70.00000 630.00] 225.00000 2025.00]
TEMPORARY DITCH INLET PROTECTION | |
0016 205-06937 560.000 LFT | 1.30000 728.00] 3.00000 1680.00|
TEMPORARY SILT FENCE | |
0017 206-51235 LUMP | 40092.25000 40092.25] 1.00000 1.00]
COFFERDAM | | |
0018 207-08263 1586.000 SYS | 13.00000 20618.00] 10.00000 15860.00]|
|

SUBGRADE TREATMENT, TYPE IA |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 581 -7
TABULATION OF BIDS

ENGINEER'S ESTIMATE: $ 797,024.97 ROUTE
CALL ORDER : 581 CONTRACT ID : B -28642-A COUNTIES : JOHNSON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE : Standard

| ( 4 ) 35-1917625 | ( 5 ) 35-1151771 | (
|[MILESTONE CONTRACTORS, L.P. |CALUMET ASPHALT PAVING CO. I |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 211-07454 1018.400 CYS | 34.00000 34625.60] 27.00000 27496.80]
STRUCTURE BACKFILL | |
0020 301-07448 40.000 TON | 60.00000 2400.00] 83.00000 3320.00]
COMPACTED AGGREGATE, NO. 53, BASE | |
0021 402-07434 95.000 TON | 95.00000 9025.00| 100.00000 9500.00]
HMA SURFACE, TYPE C | |
0022 402-07439 155.000 TON | 62.00000 9610.00 | 60.00000 9300.00|
HMA INTERMEDIATE, TYPE C | |
0023 402-07442 835.000 TON | 48.00000 40080.00]| 53.00000 44255.00]|
HMA BASE, TYPE C | |
0024 406-05521 3300.000 SYS | 0.19000 627.00]| 0.05000 165.00|
ASPHALT FOR TACK COAT | |
0025 601-01522 3.000 EACH | 1900.00000 5700.00] 1560.00000 4680.00|
GUARDRAIL TRANSITION TYPE TGB | |
0026 601-94689 3.000 EACH | 2300.00000 6900.00] 2310.00000 6930.00]
GUARDRAIL END TREATMENT, OS | |
0027 601-99105 25.000 LFT | 21.00000 525.00] 18.00000 450.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0028 604-07901 32.400 sSYS | 190.00000 6156.00] 125.00000 4050.00 |
CURB RAMP, CONCRETE, G | |
0029 604-91531 332.000 SYS | 38.00000 12616.00]| 43.00000 14276.00]|
SIDEWALK, CONCRETE, 4 IN. | |
0030 605-06150 728.600 LFT | 24.00000 17486.40| 24.00000 17486.40|
CURB AND GUTTER, C, CONCRETE | |
0031 610-07488 25.000 TON | 148.00000 3700.00] 270.00000 6750.00]
HMA FOR APPROACHES, TYPE C | |
0032 615-06490 14.000 EACH | 130.00000 1820.00| 124.00000 1736.00]|
RIGHT OF WAY MARKER | |
0033 616-02320 590.000 SYS | 3.75000 2212.50] 5.00000 2950.00]
GEOTEXTILES | |
0034 616-05688 605.000 TON | 29.00000 17545.00 | 45.00000 27225.00]|
RIPRAP, CLASS 1 | |
0035 621-01004 2.000 EACH | 500.00000 1000.00]| 500.00000 1000.00]|
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0036 621-06545 0.100 TON | 310.00000 31.00] 2000.00000 200.00]
FERTILIZER | |
0037 621-06557 24.000 LBS | 3.00000 72.00] 5.00000 120.00]
|

SEED MIXTURE, T |



STRUCTURE, PRECAST THREE-SIDED,

X 146 IN.

312 IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 581 -8
TABULATION OF BIDS
ENGINEER'S ESTIMATE: $ 797,024.97 ROUTE
CALL ORDER 581 CONTRACT 1ID B -28642-A COUNTIES JOHNSON
LETTING DATE 07/19/06 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE Standard
| ( 4 ) 35-1917625 | ( 5 ) 35-1151771 | (
|[MILESTONE CONTRACTORS, L.P. |CALUMET ASPHALT PAVING CO. I |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 621-06565 0.600 TON | 355.00000 213.00] 520.00000 312.00]
MULCHING MATERIAL | |
0039 621-06567 5.200 kGAL | 1.00000 5.20]| 15.00000 78.00]
WATER | | |
0040 621-06575 1425.000 SYS | 3.00000 4275.00| 12.00000 17100.00]|
SODDING, NURSERY | |
0041 702-93722 52.000 CYS | 275.00000 14300.00] 500.00000 26000.00]
CONCRETE, C | |
0042 703-06029 10198.000 LBS | 1.00000 10198.00]| 1.20000 12237.60]|
REINFORCING BARS, EPOXY COATED | |
0043 706-01268 31.000 LFT | 255.00000 7905.00 | 250.00000 7750.00 |
HANDRAIL, ALUMINUM | |
0044 706-06349 60.000 LFT | 105.00000 6300.00] 95.00000 5700.00]
RAILING, TX | |
0045 706-06372 4.000 EACH | 1955.00000 7820.00 | 1900.00000 7600.00 |
CONCRETE BRIDGE RAILING TRANSITION, TTX | |
0046 709-51821 LUMP | 1200.00000 1200.00]| 870.00000 870.00]
SURFACE SEAL | |
0047 715-05048 53.000 LFT | 30.00000 1590.00 | 45.00000 2385.00]
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0048 715-05149 98.000 LFT | 33.00000 3234.00] 43.00000 4214.00]|
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0049 715-05152 275.000 LFT | 26.00000 7150.00 | 55.00000 15125.00]
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0050 715-46010 2.000 EACH | 700.00000 1400.00]| 700.00000 1400.00]|
PIPE END SECTION, 18 IN. | |
0051 720-01092 3.000 EACH | 2800.00000 8400.00 | 5300.00000 15900.00]
MANHOLE, J15, MODIFIED | |
0052 720-04682 3.000 EACH | 1450.00000 4350.00]| 4000.00000 12000.00]|
INLET, INLET, RJ1 | |
0053 720-45265 2.000 EACH | 1100.00000 2200.00] 5200.00000 10400.00]
PIPE CATCH BASIN, 15 IN. | |
0054 720-98174 3.000 EACH | 2230.00000 6690.00] 3800.00000 11400.00]|
INLET, B15 | | |
0055 720-98555 1.000 EACH | 2300.00000 2300.00] 3800.00000 3800.00]
INLET, C15 | | |
0056 723-06660 98.800 SYS | 655.00000 64714.00] 440.00000 43472.00]
WINGWALL | | |
0057 723-08569 64.000 LFT | 2600.00000 166400.00]| 3500.00000 224000.00]
|
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 581 -9
TABULATION OF BIDS

ENGINEER'S ESTIMATE: $ 797,024.97 ROUTE
CALL ORDER : 581 CONTRACT ID : B -28642-A COUNTIES : JOHNSON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE : Standard

| ( 4 ) 35-1917625 | ( 5 ) 35-1151771 | (
|[MILESTONE CONTRACTORS, L.P. |CALUMET ASPHALT PAVING CO. I |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 728-98377 LUMP | 1600.00000 1600.00| 1570.00000 1570.00]|
MASONRY COATING | |
0059 801-04308 9.000 EACH | 275.00000 2475.00] 165.00000 1485.00 |
ROAD CLOSURE SIGN ASSEMBLY | |
0060 801-06625 7.000 EACH | 165.00000 1155.00]| 125.00000 875.00]
DETOUR ROUTE MARKER ASSEMBLY | |
0061 801-06640 4.000 EACH | 185.00000 740.00 | 175.00000 700.00 |
CONSTRUCTION SIGN, A | |
0062 801-06645 2.000 EACH | 60.00000 120.00] 50.00000 100.00]
CONSTRUCTION SIGN, B | |
0063 801-06775 LUMP | 2200.00000 2200.00] 2000.00000 2000.00]
MAINTAINING TRAFFIC | |
0064 801-07118 48.000 LFT | 16.00000 768.00] 14.00000 672.00]
BARRICADE, III-A | |
0065 801-07119 48.000 LFT | 16.00000 768.00 | 17.00000 816.00|
BARRICADE, III-B | |
0066 802-05701 20.000 LFT | 12.00000 240.00] 17.00000 340.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0067 802-76025 4.500 SFT | 40.00000 180.00]| 46.00000 207.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0068 808-06713 52.000 LFT | 1.10000 57.20]| 2.00000 104.00|
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0069 808-06714 860.000 LFT | 1.10000 946.00] 1.25000 1075.00]|
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0070 808-75340 2.000 EACH | 335.00000 670.00] 560.00000 1120.00]|
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD, RXR | |
SECTION TOTALS | S 721,740.00] S 999,994.60]| $
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 721,740.00| $ 999,994.60| $




ENGINEER'S ESTIMATE: $ 294,909.00
CALL ORDER : 585
LETTING DATE : 07/19/06 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID

CONTRACT TIME

B -28731-B

LAPORTE DISTRICT

10/13/06 COMPLETION DATE

ROUTE

75

DATE : 09/12/06
PAGE : 585 -1

COUNTIES : CARROLL

CONTRACT DESCRIPTION PROJECT (S)
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 35-1841931 VENUS PAINTING COMPANY $ 173,380.00 100.0000%
2 35-1778430 SPANOS, N.I. PAINTING, INC. $ 229,174.60 132.1805%
| ( 1 ) 35-1841931 | ( 2 ) 35-1778430 | (
|VENUS PAINTING COMPANY | SPANOS, N.I. PAINTING, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et AT st et
SECTION 0001 BRIDGE PAINTING
| | |
0001 105-06845 LUMP | 97.00000 97.00] 10.00000 10.00]
CONSTRUCTION ENGINEERING | |
0002 105-07039 4.000 MOS | 1000.00000 4000.00 | 1200.00000 4800.00 |
FIELD OFFICE, B | |
0003 105-08520 2.000 EACH | 100.00000 200.00] 150.00000 300.00]
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 8.000 MOS | 300.00000 2400.00] 100.00000 800.00]|
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 110-01001 LUMP | 20000.00000 20000.00] 10000.00000 10000.00]|
MOBILIZATION AND DEMOBILIZATION | |
0009 619-05926 LUMP | 1000.00000 1000.00| 30000.00000 30000.00]
ENVIRONMENTAL CONTROL , STR. NO. 1 | |
0010 619-51859 LUMP | 30000.00000 30000.00] 97000.00000 97000.00|
PAINT STEEL BRIDGE , STR. NO. 1 | |
0011 619-61000 LUMP | 110000.00000 110000.00] 80000.00000 80000.00]
CLEAN STEEL BRIDGE , STR. NO. 1 | |
0012 709-51821 LUMP | 300.00000 300.00] 500.00000 500.00]
|

SURFACE SEAL , STR. NO. 1



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/12/06
PAGE 585 -2
TABULATION OF BIDS
ENGINEER'S ESTIMATE: $ 294,909.00 ROUTE 75
CALL ORDER 585 CONTRACT 1ID B -28731-B COUNTIES CARROLL
LETTING DATE 07/19/06 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1841931 | ( 2 ) 35-1778430 | (
|VENUS PAINTING COMPANY | SPANOS, N.I. PAINTING, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0013 801-04308 10.000 EACH | 10.00000 100.00] 78.00000 780.00]
ROAD CLOSURE SIGN ASSEMBLY | |
0014 801-06625 24.000 EACH | 100.00000 2400.00] 60.00000 1440.00|
DETOUR ROUTE MARKER ASSEMBLY | |
0015 801-06640 28.000 EACH | 30.00000 840.00] 54.00000 1512.00]|
CONSTRUCTION SIGN, A | |
0016 801-06775 LUMP | 600.00000 600.00] 1000.00000 1000.00|
MAINTAINING TRAFFIC | |
0017 801-07118 72.000 LFT | 10.00000 720.00] 6.95000 500.40]
BARRICADE, III-A | |
0018 801-07119 72.000 LEFT | 10.00000 720.00 | 7.35000 529.20]
BARRICADE, III-B | |
SECTION TOTALS | $ 173,380.00] $ 229,174.60]| $
+ + +
CONTRACT TOTALS | $ 173,380.00] $ 229,174.60] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 591 -1
TABULATION OF BIDS

ENGINEER'S ESTIMATE: $ 4,643,345.24 ROUTE
CALL ORDER : 591 CONTRACT ID : B -28845-A COUNTIES : HAMILTON MARION
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 05/11/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT (S)
SET-ASIDE

VENDOR RANKING

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1917625 MILESTONE CONTRACTORS, L.P. $ 3,316,000.00 100.0000%
2 05-0558668 WEDDLE BROTHERS HIGHWAY GROUP LLC $ 3,649,859.00 110.0681%
3 35-1128289 BEATY CONSTRUCTION, INC. $ 4,192,767.00 126.4405%
| ( 1 ) 35-1917625 | ( 2 ) 05-0558668 | ( 3 ) 35-1128289
IMILESTONE CONTRACTORS, L.P. |WEDDLE BROTHERS HIGHWAY GROU |BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 DESIGN BUILD, BRIDGE REPLACEMENT
| | |
0001 104-05404 LUMP 3316000.00000 3316000.00] 3649859.00000 3649859.00| 4192767.00000 4192767.00
DESIGN/BUILD |
SECTION TOTALS S 3,316,000.00] S 3,649,859.00] S 4,192,767.00

|
|
I
+ + +
CONTRACT TOTALS | $ 3,316,000.00] $ 3,649,859.00]| $ 4,192,767.00




